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FOREWORD

This document consists of two distinct clusters, namely the TENDER and the CONTRACT.

THE TENDER consists of two parts, namely:

e T1: Tendering procedures to be complied with by every tenderer submitting a tender offer; and

e T2: Documents to be returned by the tenderer, including the returnable schedules and forms to be
completed by each tenderer, some of which will eventually be incorporated into the contract between the
successful tenderer and the employer.

THE CONTRACT consists of three parts, namely:

e C1: Agreements and Contract Data
e C2: Pricing Data;

o C3: Scope of Work (specifications and project specifications);

Each part of each cluster or volume is preceded by its own table of contents.

iii
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SUMMARY FOR TENDER OPENING PURPOSES
[To facilitate the reading out of tender parameters at the opening of tenders, the tenderer shall
complete this form and submit it with his tender]
Name of contractor submitting the tender: ...
POSHALATAIEEE ... .ot G S B T S ST EREEE T &3 RS S i e s s s DASHARERS
R e o = =T T PP PP PP P PP PP PR PRI E PP RTERETR
Telephone NUMDEE: . .. coociiiiriiimimmie e sremnnrnsnes osmns e veonns ons s e s bd048 8448 88 Sns o S 4 E ML S dab e i s
0= o)1 T 1 A LT RS TELLLLEETEREE
BB v e s s n 8 A B I 6 8 ¥ S B G I L ST 3 R 8 LR A RS 5
Tender amount (as stated in the Form of Offer): R ...
Preferences claimed: (a) BBBEE Level of Contribution: ...........
Specified time for completion: ...... Months

Discounts offered? ............. (Yes / No)

Details of discounts offered:

Details of contact person:
NAME (PLIE): . ovovisivivssioimssussssnssismsmrnissmmssssnssassansssanss sssmens onewes sonss oxs HESTEUR SR s ST se o siuaiatee
Telephone NO: ..o Fax NO . oo e e
FN o[ = 1= TS P O PP DS PP P S P PR

B TORT AAHEBEE 2. oo e v sy 080055 o 555 o540 M w0 ¥ 63§00 0 sy oS G e s 4

Note: In the event of conflict between the data provided in this summary and that given in the tender,
the latter shall prevail.

SIGNATURE ON BEHALF OF TENDERER: ... DATE; sisvsmssssvapsmias svavmse

iv
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PIXLEY KA SEME DISTRICT MUNICIPALITY

TENDER NO. TD 06/2021

SUPPLY, DELIVERY, INSTALLATION AND MAINTENANCE OF ELECTRICAL EQUIPMENT
OF THE PKSDM BUILDING

THE TENDER

PART T1 : TENDERING PROCEDURES

PART T2 : RETURNABLE DOCUMENTS
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Part T1: Tendering Procedures

PART T1: TENDERING PROCEDURES
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PIXLEY KA SEME DISTRICT MUNICIPALITY
TENDER NO. TD 06/2021

SUPPLY, DELIVERY , INSTALLATION AND MAINTENANCE OF ELECTRICAL EQUIPMENT OF
THE PKSDM BUILDING

Tenders are hereby invited in terms of Chapter 11 of the Municipal Financial Management Act, 2003
(Act 56 of 2003) as published in government Gazette NO 26019 of 13 February 2004,

Tenders in sealed envelopes and properly marked: “Tender Number: TD06/2021 SUPPLY, DELIVERY
, INSTALLATION AND MAINTENANGCE OF ELECTRICAL EQUIPMENT OF THE PKSDM BUILDING” must
be delivered to the Municipality and placed in the tender box at the municipal offices in Culvert Road,
De Aar, or posted to Pixley Ka Seme District Municipality, Private Bag X1012, De Aar, to reach the
mentioned address before 12:00 on Monday, 27 September 2021 directly after which the tenders
will be opened and tenderers’ names, completion times and amounts will be made public. No tenders
or copies of tenders received by e-mail, telefax machine or per telegram will be considered.

Tenderers that submit tenders by courier must make sure that all tender documents be handed in and
placed in the tender box. This is not the responsibility of the District Municipality to ensure that the
tender is placed in the tender box.

Pixley ka Seme District Municipality reserves the right not to accept any tender. Tenders are subject
to the General Conditions of Contract and the Supply Chain Management policy of Pixley ka Seme
District municipality.

All SCM related queries must be referred to: Mr Desmond Mghum at tel. 053 631 0891.

Mr. Rodney Pieterse

Municipal Manager

Pixley ka Seme District Municipality
Private Bag X1012

De Aar

7000

NB: The resuits of this bid will be published on council website as prescribed on the MFMA sec
75(1)(g) and SCM regulations, sec. 23(c)

Bidders who download the tender document from the municipal website and e-tender portal are

also required to make a non-refundable fee and attach the proof of payment to the tender document
upon submission. Failure to do so will result into an automatic disqualification.
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T.1.14

T.1.1.1

T.1.1.2

T.1.1.3

TENDER NOTICE AND INVITATION TO TENDER

Pixley ka Seme District Municipality, invites registered tenderers to tender for the supply, delivery,
installation and maintenance of electrical equipment of the Pixley ka Seme District Municipality
building for a period of 12 months effective from the date of appointment.

Tenderers should have a CIDB grading of 2EB or higher.

Preferences

Preferences are offered to tenderers who comply with the criteria stated in the Tender Data.

T.1.1.4

T.1.1.5

T.1.1.6

T.1.1.7

T1.1.8

Tender Documents

o Tender documents are obtainable on www.pksdm.gov.za & e-tender portal from 06

September 2021, Monday.

Price(s) guoted must be firm and must be inclusive of VAT.

Copy of CSD summary report (not older than 3 months)

Copy of Tax Compliance Status Pin (TCS)

Copies of Company Registration Documents (CK) - Compulsory

For Joint Venture Agreements, attach the CK’s of each JV member (if applicable)

Certified ID copies of company director/s

Original or certified copy of valid B-BBEE Certificate or original Sworn-Affidavits (failure to

submit no points will be awarded) only SANAS accredited or Sworn-Affidavits will be

accepted. (A trust, consortium or joint venture must submit a consolidated B-BBEE

Status Level Verification).

o Copy of current municipal account for both Director/s & Company (not older than 3
months) or copy of lease agreement from the relevant authority. If the business is
operating from the residence of one of the director/s, an original affidavit, certified,
must be submitted stating the address of the premises preferably from your local
SAPS office.

o For this purpose, the enclosed Price Schedule must be scrutinised, completed and
submitted together with your quotation.

o This quotation will be evaluated in terms of the 80/20 preference point system as
prescribed in the Preferential Procurement Policy Framework Act (No. 5 of 2000) and;

o The successful provider will be the one scoring the highest points and will not always be
the lowest bidder.

o All certified copies should not be more than three months from the date of the
advertisement

o Bids will remain valid for 90 days (ninety) after the tender closing date.

o Price quoted must be firm and must be inclusive of VAT.

o A non-refundable tender deposit of R400.00 payable to Pixley ka Seme District
Municipality, 01 Culvert Road, Industrial Site, De Aar, is required when submitting the
tender.

O 0 00000

No clarification meeting will be held and tenderers need to familiarize themselves with
the site conditions and district premises.

The closing time and date for receipt of tenders is 12h00 on 27 September 2021

Telegraphic, telephonic, telex, e-mail, facsimile and late tenders will not be accepted.
Requirements for sealing, addressing, delivery, opening and assessment of tenders are stated
in the Tender Data.

Queries relating to issues arising from these documents may be addressed to
Mr. Hennie Greeff

Tel: No. 0824408800

Fax No. 05636312529

e-mail: idh@pksdm.gov.za

Mr. Desmond Mghum
Tel: No. 053 631 0891
e-mail: dmghum@pksdm.gov.za
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T.1.2 STANDARD CONDITIONS OF TENDER

Notes to tenderer

1. The legislated Standard Conditions of Tender (as published and amended from time to
time by the Construction Industry Development Board) are included in their entirety. The
District Municipality’s special conditions of Tender are shown in italics as amending,
deleting or adding to parts of or entire clauses of the Standard Conditions.

2. The Standard conditions of Tender make several references to the Tender Data for details
that apply specifically to this tender. The Tender Data shall have precedence in the
interpretation of any ambiguity or inconsistency between it and the Standard Conditions
of Tender.

3. Tender Data and Tender Schedules are included separately after the tender conditions.
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Annex C

Standard Conditions of Tender
(These Standard Conditions of Tender have been reproduced, without any changes, from Annexure C of
the CIDB Standard for Uniformity in Construction Procurement, August 2019)

CcA. General
C11 Actions

C.1.1.1 The employer and each tenderer submitting a tender offer shall comply with these conditions of
tender. In their dealings with each other, they shall discharge their duties and obligations as set
outin C.2 and C.3, timeously and with integrity, and behave equitably, honestly and
transparently, comply with all legal obligations and not engage in anticompetitive practices.

C.1.1.2 The employer and the tenderer and all their agents and employees involved in the tender
process shall avoid conflicts of interest and where a conflict of interest is perceived or known,
declare any such conflict of interest, indicating the nature of such conflict. Tenderers shall
declare any potential conflict of interest in their tender submissions. Employees, agents and
advisors of the employer shall declare any conflict of interest to whoever is responsible for
overseeing the procurement process at the start of any deliberations relating to the procurement
process or as soon as they become aware of such conflict, and abstain from any decisions
where such conflict exists or recuse themselves from the procurement process, as appropriate.

Note: 1) A conflict of interest may arise due to a conflict of roles which might provide an incentive for
improper acts in some circumstances. A conflict of interest can create an appearance of
impropriety that can undermine confidence in the ability of that person to act properly in his or
her position even if no improper acts result.

2) Conflicts of interest in respect of those engaged in the procurement process include direct,
indirect or family interests in the tender or outcome of the procurement process and any
personal bias, inclination, obligation, allegiance or loyalty which would in any way affect any
decisions taken.

C.1.1.3 The employer shall not seek and a tenderer shall not submit a tender without having a firm
intention and the capacity to proceed with the contract.

C.1.2 Tender Documents
The documents issued by the employer for the purpose of a tender offer are listed in the tender data.

CA.3 Interpretation

C.1.3.1 The tender data and additional requirements contained in the tender schedules that are
included in the returnable documents are deemed to be part of these conditions of tender.

C. 1.3.2 These conditions of tender, the tender data and tender schedules which are only required for
tender evaluation purposes, shall not form part of any contract arising from the invitation to
tender.

C. 1.3.3 For the purposes of these conditions of tender, the following definitions apply:
a) conflict of interest means any situation in which:

i) someone in a position of trust has competing professional or personal interests which make
it difficult to fulfill his or her duties impartially;

i) an individual or organisation is in a position to exploit a professional or official capacity in
some way for their personal or corporate benefit; or

iii) incompatibility or contradictory interests exist between an employee and the organisation
which employs that employee.

b) comparative offer means the price after the factors of a non-firm price and all unconditional
discounts it can be utilised to have been taken into consideration;

c) corrupt practice means the offering, giving, receiving or soliciting of anything of value to
influence the action of the employer or his staff or agents in the tender process;
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d) fraudulent practice means the misrepresentation of the facts in order to influence the tender
process or the award of a contract arising from a tender offer to the detriment of the employer,
including collusive practices intended to establish prices at artificial levels;

C1.4 Communication and employer’s agent

Each communication between the employer and a tenderer shall be to or from the employer's agent only,
and in a form that can be readily read, copied and recorded. Communications shall be in the English
language. The employer shall not take any responsibility for non-receipt of communications from or by a
tenderer. The name and contact details of the employer's agent are stated in the tender data.

C.1.5 Cancellation and Re-Invitation of Tenders

An organ of state may, prior to the award of the tender, cancel a tender if-

a) due to changed circumstances, there is no longer a need for the services, works or goods
requested; or

b) funds are no longer available to cover the total envisaged expenditure; or
c) no acceptable tenders are received.
d) There is a material irregularity in the tender process.

The decision to cancel a tender must be published in the same manner in which the original tender
invitation was advertised.

An employer may only with the prior approval of the relevant treasury cancel a tender invitation for the
second time.

C1.6 Procurement procedures

C.1.6.1 General

Unless otherwise stated in the tender data, a contract will, subject to C.3.13, be concluded with the tenderer
who in terms of C.3.11 is the highest ranked or the tenderer scoring the highest number of tender evaluation
points, as relevant, based on the tender submissions that are received at the closing time for tenders.

C.1.6.2 Competitive negotiation procedure

C.1.6.21 Where the tender data require that the competitive negotiation procedure is to be
followed, tenderers shall submit tender offers in response to the proposed contract in the first
round of submissions. Notwithstanding the requirements of C.3.4, the employer shall announce
only the names of the tenderers who make a submission. The requirements of C.3.8 relating to the
material deviations or qualifications which affect the competitive position of tenderers shall not
apply.

C.1.6.2.2 All responsive tenderers, or not less than three responsive tenderers that are
highest ranked in terms of the evaluation method and evaluation criteria stated in the tender data,
shall be invited in each round to enter into competitive negotiations, based on the principle of
equal treatment and keeping confidential the proposed solutions and associated information.

Notwithstanding the provisions of C.2.17, the employer may request that tenders be clarified, specified and
fine-tuned in order to improve a tenderer's competitive position provided that such clarification,
specification, fine-tuning or additional information does not alter any fundamental aspects of the offers or
impose substantial new requirements which restrict or distort competition or have a discriminatory effect.

C.1.6.2.3 At the conclusion of each round of negotiations, tenderers shall be invited by the
employer to make a fresh tender offer, based on the same evaluation criteria, with or without
adjusted weightings. Tenderers shall be advised when they are to submit their best and final offer.

C.1.6.24 The contract shall be awarded in accordance with the provisions of C.3.11 and
C.3.13 after tenderers have been requested to submit their best and final offer.

C. 1.6.3 Proposal procedure using the two stage-system

C.1.6.3.1 Option 1

Tenderers shall in the first stage submit technical proposals and, if required, cost parameters around which
a contract may be negotiated. The employer shall evaluate each responsive submission in terms of the
method of evaluation stated in the tender data, and in the second stage negotiate a contract with the
tenderer scoring the highest number of evaluation points and award the contract in terms of these conditions
of tender.
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C.1.6.3.2 Option 2

C.1.6.3.2.1 Tenderers shall submit in the first stage only technical proposals. The employer
shall invite all responsive tenderers to submit tender offers in the second stage, following the
issuing of procurement documents.

C.1.6.3.2.2 The employer shall evaluate tenders received during the second stage in terms of
the method of evaluation stated in the tender data, and award the contract in terms of these
conditions of tender.

c.2. TENDERER’S OBLIGATIONS

c.21 Eligibility

C. 2.1.1 Submit a tender offer only if the tenderer satisfies the criteria stated in the tender data and the
tenderer, or any of his principals, is not under any restriction to do business with employer.

C. 2.1.2 Notify the employer of any proposed material change in the capabilities or formation of the
tendering entity (or both) or any other criteria which formed part of the qualifying requirements
used by the employer as the basis in a prior process to invite the tenderer to submit a tender offer
and obtain the employer’s written approval to do so prior to the closing time for tenders.

C.2.2 Cost of tendering

C.2.21 Accept that, unless otherwise stated in the tender data, the employer will not compensate the
tenderer for any costs incurred in the preparation and submission of a tender offer, including the
costs of any testing necessary to demonstrate that aspects of the offer comply with requirements.

C.2.2.2 The cost of the tender documents charged by the employer shall be limited to the actual cost
incurred by the employer for printing the documents. Employers must attempt to make available
the tender documents on its website so as not to incur any costs pertaining to the printing of the
tender documents.

C.23 Check documents

Check the tender documents on receipt for completeness and notify the employer of any discrepancy or

omission.

Cc.24 Confidentiality and copyright of documents

Treat as confidential all matters arising in connection with the tender. Use and copy the documents issued

by the employer only for the purpose of preparing and submitting a tender offer in response to the invitation.

C.2.5 Reference documents

Obtain, as necessary for submitting a tender offer, copies of the latest versions of standards, specifications,
conditions of contract and other publications, which are not attached but which are incorporated into the
tender documents by reference.

C.2.6 Acknowledge addenda

Acknowledge receipt of addenda to the tender documents, which the employer may issue, and if necessary,
apply for an extension to the closing time stated in the tender data, in order to take the addenda into
account.

c.2.7 Clarification meeting

Attend, where required, a clarification meeting at which tenderers may familiarize themselves with aspects
of the proposed work, services or supply and raise questions. Details of the meeting(s) are stated in the
tender data.

C.2.8 Seek clarification

Request clarification of the tender documents, if necessary, by notifying the employer at least five working
days before the closing time stated in the tender data.

c.29 Insurance

Be aware that the extent of insurance to be provided by the employer (if any) might not be for the full cover
required in terms of the conditions of contract identified in the contract data. The tenderer is advised to seek
qualified advice regarding insurance.
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C.2.10 Pricing the tender offer

C. 2.10.1 Include in the rates, prices, and the tendered total of the prices (if any) all duties, taxes (except
Value Added Tax (VAT), and other levies payable by the successful tenderer, such duties, taxes
and levies being those applicable 14 days before the closing time stated in the tender data.

C. 2.10.2 Show VAT payable by the employer separately as an addition to the tendered total of the prices.

C. 2.10.3 Provide rates and prices that are fixed for the duration of the contract and not subject to
adjustment except as provided for in the conditions of contract identified in the contract data.

C. 2.10.4 State the rates and prices in Rand unless instructed otherwise in the tender data. The
conditions of contract identified in the contract data may provide for part payment in other
currencies.

C.2.11 Alterations to documents

Do not make any alterations or additions to the tender documents, except to comply with instructions issued
by the employer, or necessary to correct errors made by the tenderer. All signatories to the tender offer
shall initial all such alterations.

C.2.12 Alternative tender offers

C. 2.12.1 Unless otherwise stated in the tender data, submit alternative tender offers only if a main tender
offer, strictly in accordance with all the requirements of the tender documents, is also submitted
as well as a schedule that compares the requirements of the tender documents with the
alternative requirements that are proposed.

C. 2.12.2 Accept that an alternative tender offer may be based only on the criteria stated in the tender
data or criteria otherwise acceptable to the employer.

C. 2.12.3 An alternative tender offer may only be considered in the event that the main tender offer is the
winning tender.

C.2.13 Submitting a tender offer

C. 2.13.1 Submit one tender offer only, either as a single tendering entity or as a member in a joint
venture to provide the whole of the works, services or supply identified in the contract data and
described in the scope of works, unless stated otherwise in the tender data.

C. 2.13.2 Return all returnable documents to the employer after completing them in their entirety, either
electronically (if they were issued in electronic format) or by writing legibly in non-erasable ink.

C. 2.13.3 Submit the parts of the tender offer communicated on paper as an original plus the number of
copies stated in the tender data, with an English translation of any documentation in a language
other than English, and the parts communicated electronically in the same format as they were
issued by the employer.

C. 2.13.4 Sign the original and all copies of the tender offer where required in terms of the tender data.
The employer will hold all authorized signatories liable on behalf of the tenderer. Signatories for
tenderers proposing to contract as joint ventures shall state which of the signatories is the lead
partner whom the employer shall hold liable for the purpose of the tender offer.

C. 2.13.5 Seal the original and each copy of the tender offer as separate packages marking the packages
as "ORIGINAL" and "COPY". Each package shall state on the outside the employer's address
and identification details stated in the tender data, as well as the tenderer's name and contact
address.

C. 2.13.6 Where a two-envelope system is required in terms of the tender data, place and seal the
returnable documents listed in the tender data in an envelope marked -financial proposall and
place the remaining returnable documents in an envelope marked —technical proposalll. Each
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envelope shall state on the outside the employer’'s address and identification details stated in
the tender data, as well as the tenderer's name and contact address.

C. 2.13.7 Seal the original tender offer and copy packages together in an outer package that states on the
outside only the employer's address and identification details as stated in the tender data.

C. 2.13.8 Accept that the employer will not assume any responsibility for the misplacement or premature
opening of the tender offer if the outer package is not sealed and marked as stated.

C. 2.13.9 Accept that tender offers submitted by facsimile or e-mail will be rejected by the employer,
unless stated otherwise in the tender data.

C.2.14 Information and data to be completed in all respects

Accept that tender offers, which do not provide all the data or information requested completely and, in the
form, required, may be regarded by the employer as non-responsive.

C.2.15. Closing time

C. 2.15.1 Ensure that the employer receives the tender offer at the address specified in the tender data not
later than the closing time stated in the tender data. Accept that proof of posting shall not be
accepted as proof of delivery.

C. 2.15.2 Accept that, if the employer extends the closing time stated in the tender data for any reason,
the requirements of these conditions of tender apply equally to the extended deadline.

C.2.16 Tender offer validity

C. 2.16.1 Hold the tender offer(s) valid for acceptance by the employer at any time during the validity
period stated in the tender data after the closing time stated in the tender data.

C. 2.16.2 If requested by the employer, consider extending the validity period stated in the tender data for
an agreed additional period with or without any conditions attached to such extension.

C. 2.16.3 Accept that a tender submission that has been submitted to the employer may only be
withdrawn or substituted by giving the employer’'s agent written notice before the closing time for
tenders that a tender is to be withdrawn or substituted.

C. 2.16.4 Where a tender submission is to be substituted, submit a substitute tender in accordance with
the requirements of C.2.13 with the packages clearly marked as “SUBSTITUTE".

C.2.17 Clarification of tender offer after submission

Provide clarification of a tender offer in response to a request to do so from the employer during the
evaluation of tender offers. This may include providing a breakdown of rates or prices and correction of
arithmetical errors by the adjustment of certain rates or item prices (or both). No change in the competitive
position of tenderers or substance of the tender offer is sought, offered, or permitted.

Note:  Sub-clause C.2.17 does not preclude the negotiation of the final terms of the contract with
a preferred tenderer following a competitive selection process, should the Employer elect
to do so.

C.2.18 Provide other material

C. 2.18.1 Provide, on request by the employer, any other material that has a bearing on the tender offer,
the tenderer's commercial position (including notarized joint venture agreements), preferencing
arrangements, or samples of materials, considered necessary by the employer for the purpose
of a full and fair risk assessment.

Should the tenderer not provide the material, or a satisfactory reason as to why it cannot be
provided, by the time for submission stated in the employer's request, the employer may regard
the tender offer as non-responsive.

C. 2.18.2 Dispose of samples of materials provided for evaluation by the employer, where required.

C.2.19 Inspections, tests and analysis

Provide access during working hours to premises for inspections, tests and analysis as provided for in the
tender data.

C.2.20 Submit securities, bonds and policies

If requested, submit for the employer’'s acceptance before formation of the contract, all securities, bonds,
guarantees, policies and certificates of insurance required in terms of the conditions of contract identified
in the contract data.
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C.2.21 Check final draft

Check the final draft of the contract provided by the employer within the time available for the employer to
issue the contract.

C.2.22 Return of other tender documents

If so instructed by the employer, return all retained tender documents within 28 days after the expiry of
the validity period stated in the tender data.

C.2.23 Certificates
Include in the tender submission or provide the employer with any certificates as stated in the tender data.

C.3. The employer’s undertakings
C.31 Respond to requests from the tenderer

C. 3.1.1 Unless otherwise stated in the tender Data, respond to a request for clarification received up to
five working days before the tender closing time stated in the Tender Data and notify all
tenderers who drew procurement documents.

C. 3.1.2 Consider any request to make a material change in the capabilities or formation of the tendering
entity (or both) or any other criteria which formed part of the qualifying requirements used to
prequalify a tenderer to submit a tender offer in terms of a previous procurement process and
deny any such request if as a consequence:

a) an individual firm, or a joint venture as a whole, or any individual member of the joint venture
fails to meet any of the collective or individual qualifying requirements;

b) the new partners to a joint venture were not prequalified in the first instance, either as individual
firms or as another joint venture; or

c) in the opinion of the Employer, acceptance of the material change would compromise the
outcome of the prequalification process.

C.3.2 Issue Addenda

If necessary, issue addenda that may amend or amplify the tender documents to each tenderer during the
period from the date that tender documents are available until three days before the tender closing time
stated in the Tender Data. If, as a result a tenderer applies for an extension to the closing time stated in the
Tender Data, the Employer may grant such extension and, shall then notify all tenderers who drew
documents.

C.3.3 Return late tender offers

Return tender offers received after the closing time stated in the Tender Data, unopened, (unless it is
necessary to open a tender submission to obtain a forwarding address), to the tenderer concerned.

C34 Opening of tender submissions

C. 3.4.1 Unless the two-envelope system is to be followed, open valid tender submissions in the
presence of tenderers' agents who choose to attend at the time and place stated in the tender
data. Tender submissions for which acceptable reasons for withdrawal have been submitted will
not be opened.

C. 3.4.2 Announce at the meeting held immediately after the opening of tender submissions, at a venue
indicated in the tender data, the name of each tenderer whose tender offer is opened and,
where applicable, the total of his prices, number of points claimed for its BBBEE status level and
time for completion for the main tender offer only.

C. 3.4.3 Make available the record outlined in C.3.4.2 to all interested persons upon request.
C.3.5 Two-envelope system

C. 3.5.1 Where stated in the tender data that a two-envelope system is to be followed, open only the
technical proposal of valid tenders in the presence of tenderers’ agents who choose to attend at
the time and place stated in the tender data and announce the name of each tenderer whose
technical proposal is opened.

C. 3.5.2 Evaluate functionality of the technical proposals offered by tenderers, then advise tenderers
who remain in contention for the award of the contract of the time and place when the financial
proposals will be opened. Open only the financial proposals of tenderers, who score in the
functionality evaluation more than the minimum number of points for functionality stated in the
tender data, and announce the score obtained for the technical proposals and the total price
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and any points claimed on BBBEE status level. Return unopened financial proposals to
tenderers whose technical proposals failed to achieve the minimum number of points for
functionality.

C.3.6 Non-disclosure

Not disclose to tenderers, or to any other person not officially concerned with such processes, information
relating to the evaluation and comparison of tender offers, the final evaluation price and recommendations
for the award of a contract, until after the award of the contract to the successful tenderer.

C.3.7 Grounds for rejection and disqualification

Determine whether there has been any effort by a tenderer to influence the processing of tender offers and
instantly disqualify a tenderer (and his tender offer) if it is established that he engaged in corrupt or
fraudulent practices.

C.3.8 Test for responsiveness
C. 3.8.1 Determine, after opening and bhefore detailed evaluation, whether each tender offer properly
received:
a) complies with the requirements of these Conditions of Tender,

b) has been properly and fully completed and signed, and
c) isresponsive to the other requirements of the tender documents.

C. 3.8.2 Aresponsive tender is one that conforms to all the terms, conditions, and specifications of the
tender documents without material deviation or qualification. A material deviation or qualification
is one which, in the Employer’s opinion, would:

a) detrimentally affect the scope, quality, or performance of the works, services or supply
identified in the Scope of Work,

b) significantly change the Employer's or the tenderer's risks and responsibilities under the
contract, or

c) affect the competitive position of other tenderers presenting responsive tenders, if it were to
be rectified.

Reject a non-responsive tender offer, and not allow it to be subsequently made responsive by correction or
withdrawal of the non-conforming deviation or reservation.

C.3.9  Arithmetical errors, omissions and discrepancies

C. 3.9.1 Check responsive tenders for discrepancies between amounts in words and amounts in figures.
Where there is a discrepancy between the amounts in figures and the amount in words, the
amount in words shall govern.

C. 3.9.2 Check the highest ranked tender or tenderer with the highest number of tender evaluation
points after the evaluation of tender offers in accordance with C.3.11 for:
a) the gross misplacement of the decimal point in any unit rate;

b) omissions made in completing the pricing schedule or bills of quantities; or
c) arithmetic errors in:

i) line item totals resulting from the product of a unit rate and a quantity in bills of quantities
or schedules of prices; or

i) the summation of the prices.

C. 3.9.3 Notify the tenderer of all errors or omission that are identified in the tender offer and either
confirm the tender offer as tendered or accept the corrected total of prices.

C. 3.9.4 Where the tenderer elects to confirm the tender offer as tendered, correct the errors as follows:

a) Ifbills of quantities or pricing schedules apply and there is an error in the line item total resulting
from the product of the unit rate and the quantity, the line item total shall govern and the rate
shall be corrected. Where there is an obviously gross misplacement of the decimal point in the
unit rate, the line item total as quoted shall govern, and the unit rate shall be corrected.

b)  Where there is an error in the total of the prices either as a result of other corrections required
by this checking process or in the tenderer's addition of prices, the total of the prices shall
govern and the tenderer will be asked to revise selected item prices (and their rates if bills of
quantities apply) to achieve the tendered total of the prices.
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C.3.10 Clarification of a tender offer

Obtain clarification from a tenderer on any matter that could give rise to ambiguity in a contract arising from
the tender offer.

C.3.11 Evaluation of tender offers

The Standard Condition of Tender standardize the procurement processes, methods and procedures from
the time that tenders are invited to the time that a contract is awarded. They are generic in nature and are
made project specific through choices that are made in developing the Tender Data associated with a
specific project.

Condition of tender are by definition the document that establishes a tenderer’s obligation in submitting a
tender and the employer’s undertakings in solicit and evaluating tender offers. Such conditions establish
the rules from the time a tender is advertised to the time that a contract is awarded and require employers
to conduct the process of offer and acceptance in terms of a set of standard procedures.

The CIDB Standard Conditions of Tender are based on a procurement system that satisfies the following system
requirements:

Requirement Qualitative interpretation of goal

Fair The process of offer and acceptance is conducted impartially without bias, providing
simultaneous and timely access to participating parties to the same information.

Equitable Terms and conditions for performing the work do not unfairly prejudice, the interests of the
parties.

Transparent The only ground for not awarding a contract to a tenderer who satisfies all requirements are

restrictions from doing businesses with the employer, lack of capability of capacity, legal
impediments and conflicts of interest.

Competitive The system provides for appropriate levels of competition to ensure cost effective and best
value outcomes.

Cost effective The processes, procedures and methods are standardized with sufficient flexibility to attain
best value outcomes in respect of quality, timing and price, and least resources to
effectively manage and control procurement processes.

The activities associated with evaluating tender offers are as follows:
a) Open and record tender offers received
a) Determine whether or not tender offers are complete
b) Determine whether or not tender offers are responsive
c) Evaluate tender offers

) Determine if there are any grounds for disqualification
e) Determine acceptability of preferred tenderer
f)y  Prepare a tender evaluation report

g) Confirm the recommendation contained in the tender evaluation report

C. 3.11.1 General

Appoint an evaluation panel of not less than three persons. Reduce each responsive tender offer to a
comparative offer and evaluate them using the tender evaluation methods and associated evaluation
criteria and weightings that are specified in the tender data.

C.3.12 Insurance provided by the employer

If requested by the proposed successful tenderer, submit for the tenderer's information the policies and / or
certificates of insurance which the conditions of contract identified in the contract data, require the employer
to provide.

C.3.13 Acceptance of tender offer
Accept the tender offer, if in the opinion of the employer, it does not present any risk and only if the tenderer:
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a) is not under restrictions, or has principals who are under restrictions, preventing participating
in the employer’s procurement,

b) can, as necessary and in relation to the proposed contract, demonstrate that he or she
possesses the professional and technical qualifications, professional and technical
competence, financial resources, equipment and other physical facilities, managerial
capability, reliability, experience and reputation, expertise and the personnel, to perform the
contract,

c) has the legal capacity to enter into the contract,

d) is not insolvent, in receivership, under Business Rescue as provided for in chapter 6 of the
Companies Act, 2008, bankrupt or being wound up, has his affairs administered by a court or
a judicial officer, has suspended his business activities, or is subject to legal proceedings in
respect of any of the foregoing,

e) complies with the legal requirements, if any, stated in the tender data, and

f) s able, in the opinion of the employer, to perform the contract free of conflicts of interest.
C.3.14 Prepare contract documents
C. 3.14.1If necessary, revise documents that shall form part of the contract and that were issued by the

employer as part of the tender documents to take account of:
a) addenda issued during the tender period,

b) inclusion of some of the returnable documents, and
c) other revisions agreed between the employer and the successful tenderer.
C. 3.14.2 Complete the schedule of deviations attached to the form of offer and acceptance, if any.

C.3.15 Complete adjudicator's contract

Unless alternative arrangements have been agreed or otherwise provided for in the contract, arrange for
both parties to complete formalities for appointing the selected adjudicator at the same time as the main
contract is signed.

C.3.16 Registration of the award

An employer must, within twenty-one (21) working days from the date on which a contractor’s offer to
perform a constriction works contract is accepted in writing by the employer, register and publish the award
on the cidb Register of Projects.

C.3.17 Provide copies of the contracts

Provide to the successful tenderer the number of copies stated in the Tender Data of the signed copy of
the contract as soon as possible after completion and signing of the form of offer and acceptance.

C.3.18 Provide written reasons for actions taken

Provide upon request written reasons to tenderers for any action that is taken in applying these conditions
of tender, but withhold information which is not in the public interest to be divulged, which is considered to
prejudice the legitimate commercial interests of tenderers or might prejudice fair competition between
tenderers.
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T.1.3 TENDER DATA

1. GENERAL

The Conditions of Tender in Section T1.2. are the Standard Conditions of Tender as contained
in Annex C of Government Gazette, Number 42622 dated 8 August 2019 — Standard for
Uniformity in Engineering and Construction Works Contracts which contain references to the
Tender Data for details that apply specifically to this tender.

The Tender Data in this Section T1.3 shall be read with the Standard Conditions of Tender in
order to expand on the Tenderer's obligations and the employer’'s undertakings in
administering the tender process in respect of the project under consideration.

The Tender Data hereafter shall have precedence in the interpretation of any ambiguity or
inconsistency between it and the Standard Conditions of Tender.

Each item of Tender Data given below is cross-referenced fo the relevant clause in the
Standard Conditions of Tender.

M

TENDER DATA APPLICABLE TO THIS TENDER

Clause
number Wording

C.1. GENERAL

cA1.2 Tender Documents
The tender documents issued by the Employer comprise:
a) TENDER DOCUMENT containing the following:

THE TENDER
PART T1: TENDERING PROCEDURES

T1.1 TENDER NOTICE AND INVITATION TO TENDER
T1.2 CONDITIONS OF TENDER
T1.3 TENDER DATA

PART T2: RETURNABLE DOCUMENTS

T2.1 LIST OF RETURNABLE DOCUMENTS
T2.2 RETURNABLE SCHEDULES

THE CONTRACT
PART C1: AGREEMENTS AND CONTRACT DATA

C1.1 FORM OF OFFER AND ACCEPTANCE
C1.2 CONTRACT DATA

PART C2: PRICING DATA

C2.1 PRICING INSTRUCTIONS
C2.2 PRICING SCHEDULE

PART C3: SCOPE OF WORK

C3.1 PROJECT SPECIFICATIONS
C3.2 PARTICULAR SPECIFICATIONS
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C14

c.21

C.21.1

C.2.2

c.2.7

C.2.8.

C.212.

Communication and Employer’s Agent
The Employer’s representative is:  Mr. HennieGreeff

Address: Pixley ka Seme District Municipality, Culvert Road, De Aar, 7000.
Tel No: (053) 631 0891
Fax No:  (053) 631 2529

Address: Private Bag X1012, De Aar, 7000

Tel No: 053 631 0891
Fax No: 053 631 2529
Cell No: 082 440 8800
E-Mail: idh@pksdm.gov.za

Eligibility

Only tenderers who are registered with CIDB and has a grading of 2EB and higher are
eligible to submit tenders. '

Compensation

The Employer will not compensate the tenderer for any costs incurred in the preparation and
submission of a tender offer, including the costs of attending the site visit and clarification
meeting(s) and any testing necessary to demonstrate that aspects of the offer comply with
requirements.

Site visit and clarification meeting:
No clarification meeting is scheduled for this tender.
Variation or deviation

Any variation or deviation (i.e., qualification) that the tenderer considers necessary must follow
the following process:

»  Check with the Employer that the qualification is not a point for which clarity should
be sent to other tenderers,

= |f considered acceptable by the Employer as genuinely giving the tenderer a
financial advantage the qualification must be recorded on the applicable returnable
Schedule of Deviations or Qualification by Tenderer.

Failure to follow this process could render a tenderer's offer non-responsive in terms of
Condition of Tender C.3.8.

Alternative tender offers

If a tenderer wishes to submit an alternative tender offer, the only criteria permitted for such
alternative tender offer is that it demonstrably satisfies the employer's standards and
requirements, the details of which may be obtained from the Employer’s Agent.

Calculations, drawings and all other pertinent technical information and characteristics as well
as modified or proposed Pricing Data must be submitted with the alternative tender offer to
enable the Employer to evaluate the efficacy of the alternative and its principal elements, to
take a view on the degree to which the alternative complies with the employer's standards and
requirements and to evaluate the acceptability of the pricing proposals. Calculations must be
set out in a clear and logical sequence and must clearly reflect all design assumptions. Pricing
Data must reflect all assumptions in the development of the pricing proposal.

Acceptance of an alternative tender offer will mean acceptance in principle of the offer. It will
be an obligation of the contract for the tenderer, in the event that the alternative is accepted,
to accept full responsibility and liability that the alternative offer complies in all respects with
the Employer’s standards and requirements.
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C.213

C.215

C.2.16

C.2.23

C.34

C.3.11

The modified Pricing Data must include an amount equal to 5% of the amount tendered for
the alternative offer to cover the employer's costs of confirming the acceptability of the detailed
design before it is constructed.

Submitting a tender offer
C.2.13.3  Tender offers shall be submitted as an original only.
C.213.5  The Employer's address:

Location of tender box:

Pixley ka Seme District Municipality
Culvert Road, Industrial Site

De Aar

7000

(wooden box in the reception)
Identification details:
Place the signed original tender offer in a package marked:

Tender No.: TD 06/2021

Contract titte: SUPPLY, DELIVERY, INSTALLATION & MAINTENANCE
OF THE ELECTRICAL EQUIPMENT OF THE PKSDM
BUILDING

Closing time

The closing time for submission of tender offers is as stated in the Tender Notice and Invitation
to Tender.

Tender offer validity

The tender offer validity period is 90 calendar days from the closing time for submission of
tenders.

Certificates
The following certificates need to be included in the Tender:

a) A Tax Compliance Pin and proof of Central Supplier Database Registration (CSD)
registration for the tenderer or for each of the Joint Ventures partners if tendered in
joint venture, issued by the South African Revenue Services;

Opening of tender submissions

Tender submissions will be opened outside the buildings at the parking lot
(COVID-19 protocols will be observed),

Pixley ka Seme District Municipality

Culvert Road, Industrial Site

De Aar

7000

Evaluation of tender offers
C3.11.1 General

Tender offers will be evaluated on Functionality, Price and Preference.
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F3.11.9 Scoring functionality

The functionality criteria and maximum score in respect of each of the criteria are as follows:

a. Demonstrated experience of key personnel in relation to the scope of
works.

b. Any additional requirements as per scope of services.
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Maximum
: : ; number of
Description of quality criteria ~ Tender
evaluation
- ~ points
1. Company Profile (see note 1)
1.1 Previous experience of projects of similar nature i.e., Electrical maintenance and
installations. (should be in the client letterhead) (1 point per project, maximum 5 points)
1.2 Length of experience measured in years (1 point per year, maximum 5 points)
1.3 Local based office (De Aar - 3 points, Within Pixley ka Seme District - 2 points, Max 30
Northern Cape - 1 point)
1.4 Company has adequate resources to support project deliverables (experienced staff
numbers, list of equipment owned/leased/rented by company (maximum 12 points)
2. Relevant Personnel Experience (see note 2) Max 20
2.1 CV's of key personnel (maximum 10 points per comprehensive CV) (attach also
certified copies of relevant key personnel)
Total points (see note 6) 50

Qualifying Score The minimum number of evaluation points for quality is 35, but may be adjusted at the
Municipality's discretion in the event that all tenders fail to achieve the threshold.

Note 1: Information needed with the company profile is reference letters from previous clients stating
contract value, description of services, assessment and rating (excellent, acceptable, poor) of service
provider. Reference letters should be submitted together with the bid. Attach a copy of municipal account/
lease agreement or letter from tribal office as proof of locality.

Note 2: Bidders must provide with the CV's of key personnel with a list of current contracts as well as
contracts concluded over the past 5 (five) years detailing their involvement and experience in “electrical
maintenance and installations”. Details should include name of client/employer; value of contract; date of
award and the start and completion dates. Bidders are expected to have a proven track record in similar

projects/services.
Bidders must submit CV's of each of their key staff members. As a minimum, such CV’s must detail:
(i) Name and Surname
(ii) Qualification(s) — Name(s) of the institution(s) where the qualification(s) was/were
obtained and the year(s) obtained.
(iii) Proof of professional registration.
(iv) Relevant experience (including role at previous or current clients) (max 2 points)
(v) Dates during which the service(s) were rendered and/or duration of the projects.
C.3.13 Acceptance of tender offer

C.3.13.1 Tender offers will only be accepted if:

a) the tenderer key staff is qualified to do electrical work,

b) the tender offer is signed by a person authorized to sign on behalf of the
tenderer;

c) the tenderer has attached a Tax Compliance Status Letter/Pin;

d) the tenderer or any of its directors is not listed on the Register of Tender
Defaulters in terms of the Prevention and Combating of Corrupt Activities
Act of 2004 as a person prohibited from doing business with the public
sector; and

e) the tenderer has completed:

i) Declaration of Interest (MBD 4)
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i) Declaration of past Bidder's Supply Chain Management practices
(MBD 8)
iii) Certificate of Independent Bid Determination (MBD 9)

i) has completed the Compulsory Enterprise Questionnaire and there are no
conflicts of interest which may impact on the tenderer’s ability to perform
the contract in the best interests of the employer or potentially compromise
the tender process.

C.3.17 Provide copies of the contract

The Employer will provide the successful tenderer, now the contractor, with one copy of the
complete, signed contract document.
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PIXLEY KA SEME DISTRICT MUNICIPALITY
TENDER NO. TD 06/2021

SUPPLY, DELIVERY, INSTALLATION AND MAINTENANCE OF ELECTRICAL
EQUIPMENT OF THE PKSDM BUILDING

PART T2: RETURNABLE DOCUMENTS
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PIXLEY KA SEME DISTRICT MUNICIPALITY
TENDER NO. TD 06/2021

SUPPLY, DELIVERY, INSTALLATION AND MAINTENANCE OF ELECTRICAL
EQUIPMENT OF THE PKSDM BUILDING

PART T2: RETURNABLE DOCUMENTS
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PART T2: RETURNABLE DOCUMENTS
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TA LIST OF RETURNABLE DOCUMENTS

The tender document must be submitted as a whole. All forms must be properly completed as
required, and the document shall not be taken apart or altered in any way whatsoever.

All the certificates and forms to be provided with the tender are listed in A2.2 hereafter.

The list of returnable documents comprises the following:

1. All the returnable schedules and forms listed in A2.2.1: Returnable schedules required
for tender evaluation purposes;

2. All the returnable documents listed in A2.2.2: Returnable schedules that will be
incorporated into the Contract;

All the returnable forms listed in A2.2.3: Quality evaluation criteria

4, All the forms and agreements in the Contract Data in B1.3 where some of the forms
(agreements) need to be completed only by successful tenderer;

5. All the forms in the Specifications and Pricing Data in B1.1 and B1.2.
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T2.2 RETURNABLE SCHEDULES

T2.2.1 RETURNABLE SCHEDULES REQUIRED FOR TENDER EVALUATION PURPOSES
FORM DESCRIPTION PAGE
A CERTIFICATE OF AUTHORITY oottt 2-5
B MBD 2: TAX CLEARANCE CERTIFICATE. ...cceoiiiiiiiiiiiimriicieee e 2-11
C MBD 4: DECLARATION OF INTEREST......ccocovirnivevincininesiiiiiiinsinins oo 2-12
D MBD 8: DECLARATION OF BIDDER'S PAST SUPPLY CHAIN
MANAGEMENT PRACTICES. ..ot s veo et ees oo 215
E MBD 9: CERTIFICATE OF INDEPENDENT BID DETERMINATION............ 2-17
F MBD 6.1; PREFERENTIAL PROCUREMENT REGULATION 2017............ 2-21
NOTE: The tenderer is required to complete each and every schedule and form listed above to the best

of his ability, as the evaluation of tenders and the eventual contract will be based on the
information provided by the tenderer. Failure of a tenderer to complete the schedules and forms
to the satisfaction of the Employer will inevitably prejudice the tender and may lead to rejection
on the grounds that the tender is not responsive. The same applies to sections A2.2.2 until
A2.24.
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FORM A: CERTIFICATE OF AUTHORITY

Indicate the status of the tenderer by ticking the appropriate box hereunder. The tenderer must complete the
certificate set out below for the relevant category.

(N (1) (1 (V) (V)
SOLE PROPRIETOR COMPANY CLOSE PARTNERSHIP JOINT VENTURE
CORPORATION

(N CERTIFICATE FOR SOLE PROPRIETOR

L, o R A A A R AT T 05 , hereby confirm that | am the sole owner of the
BUSINEES TR IS s e s s s e s 0 P L S S
SigRatiure of SOI8 OWIEE sumiraimm i s s s s Date: ..o
ASWIENESEBE. ... onennnummssiisii s s e S e s SR v 2

I e ey
(n CERTIFICATE FOR COMPANY
[ amsrrcmamiimms s i S T s s Managing Director of the Board of Directors of
..................................................................... . hereby confirm that by resolution of the Board (copy attached)
taken O spesmmrass 20,0, MIIMS oo , acting in the capacity of
................................................................................ , was authorised to sign all documents in connection with

this tender and any contract resulting from it, on behalf of the company.

Managing DIrettor: .. s ismmmsmnrsavisn ssnimnsnnssnson s seumsesssonsesannossnsrosne Date: .......coooiieeeeeeen :

A WSS OS .  oeiiiiieeeeeeeeieeee ettt e et et e s
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(I CERTIFICATE FOR CLOSE CORPORATION

We, the undersigned, being the key members in the business trading as .........c.o.ocoviiiici

......................................... hereby authorise MI/MS ........c.ccccooiveiiniirieiiesee e, @CHNG

i1 ENE CAPECHY OF ..00erseossnsnsssssssenss smnnpsnnnsssnssnsbionssns siiisssssassumsaasusrevsvsismasniss , to sign all documents in

connection with this tender .......ocooveeeiiiis and any contract resulting from it, on our behalf.
NAME ADDRESS SIGNATURE DATE

Note : This certificate is to be completed and signed by all of the key members upon whom rests the
direction of the affairs of the Close Corporation as a whole.

(V). CERTIFICATE FOR PARTNERSHIP

We, the undersigned, being the key partners in the business trading as, ............ccooiiiiis
................................................ hereby authorize MMS i mmsmiesssmimg Sansirmves i

acting in the capacity of ... , to sign all documents in

connection with this tender and any contract resulting from it, on our behalf.

NAME ADDRESS SIGNATURE DATE

Note : This certificate is to be completed and signed by all of the key partners upon whom rests the
direction of the affairs of the Partnership as a whole.
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(V) CERTIFICATE FOR JOINT VENTURE

a) RESOLUTION OF BOARD OF DIRECTORS TO ENTER INTO CONSORTIA OR JOINT VENTURE

RESOLUTION of a meeting of the Board of *Directors / Members / Partners of:

(Legally correct full name and registration number, if applicable, of the Enterprise)

Held at (place) ON (date)

RESOLVED that:

1. The Enterprise submits a Bid/Tender, in Consortium/Joint Venture with the following Enterprises:

(List all the legally correct full names and registration numbers, if applicable, of the Enterprises forming
the Consortium/Joint Venture) to the PIXLEY KA SEME DISTRICT MUNICIPALITY in respect of the
following project:

(Project description as per Bid /Tender Document)

Bid / Tender Number: (Bid / Tender Number as per Bid
/Tender Document)

2. *Mr/Mrs/Ms:

in *his/her Capacity as: (Position in the Enterprise)

and who will sign as follows:

be, and is hereby, authorised to sign a consortium/joint venture agreement with the parties listed under
item 1 above, and any and all other documents and/or correspondence in connection with and relating to
the consortium/joint venture, in respect of the project described under item 1 above.

3. The Enterprise accepts joint and several liability with the parties listed under item 1 above for the due
fulfilment of the obligations of the joint venture deriving from, and in any way connected with, the Contract to
be entered into with the District Municipality in respect of the project described under item 1 above.

4. The Enterprise chooses as its domicilium citandi et executandi for all purposes arising from this joint venture
agreement and the Contract with the District Municipality in respect of the project under item 1 above:

Physical address:

(code)

Postal Address:

(code)

Telephone number:

Fax number:
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Name

Capacity

Signature

Note:

1. * Delete which is not applicable

2. NB. This resolution must be signed by all the
Directors / Members / Partners of the Bidding
Enterprise

3. Should the number of Directors /
Members/Partners exceed the space available
above, additional names and signatures must be
supplied on a separafe page

ENTERPRISE STAMP

b) SPECIAL RESOLUTION OF CONSORTIA OR JOINT VENTURES

RESOLUTION of a meeting of the duly authorised representatives of the following legal entities who have
entered into a consortium/joint venture to jointly bid for the project mentioned below: (legally correct full names and

registration numbers, if applicable, of the Enterprises forming a Consortium/Joint Venture)

1.

Held at

(place) on
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RESOLVED that:

A

The above-mentioned Enterprises submits a Bid in Consortium/Joint Venture to the PIXLEY KA SEME
DISTRICT MUNICIPALITY in respect of the following project:

(project description as per Bid / Tender Document)

Mr/Mrs/Ms:

in *his/her Capacity as: : (Pasition in the Enterprise)

and who will sign as follows: :

be, and is hereby, authorised to sign the Bid, and any and all other documents and/or correspondence in
connection with and relating to the Bid, as well as to sign any Contract, and any and all documentation,
resulting from the award of the Bid to the Enterprises in Consortium/Joint Venture mentioned above.

. The Enterprises constituting the Consortium/Joint Venture, notwithstanding its composition, shall conduct all

business under the name and style of.

. The Enterprises to the Consortium/Joint Venture accepts joint and several liability for the due fulfilment of the

obligations of the Consortium/Joint Venture deriving from, and in any way connected with, the Contract
entered into with the Pixley ka Seme District Municipality in respect of the project described under item A
above.

. Any of the Enterprises to the Consortium/Joint Venture intending to terminate the consortium/joint venture

agreement, for whatever reason, shall give the District Municipality 30 days written notice of such intention.
Notwithstanding such decision to terminate, the Enterprises shall remain jointly and severally liable to the
District Municipality for the due fulfilment of the obligations of the Consortium/Joint Venture as mentioned
under item D above.

No Enterprise to the Consortium/Joint Venture shall, without the prior written consent of the other Enterprises
to the Consortium/Joint Venture and of the District Municipality, cede any of its rights or assign any of its
obligation under the consortium/joint venture agreement in relation to the Contract with the District
Municipality referred to herein.

. The Enterprises choose as the domicilium citandi et executandi of the Consortium/Joint Venture for all

purposes arising from the consortium/joint venture agreement and the Contract with the District Municipality
in respect of the project under item A above:

Physical address:

(code)

Postal Address:

(code)
Telephone number: (code)
Fax number: (code)
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Name Capacity Signature
1
2
3
4
5
6
7
Note:
1. * Delete which is not applicable.
2. NB. This resolution must be signed by all the Duly Authorised Representatives of the Legal Entities to the
Consortium/Joint Venture submitting this Bid.
3. Should the number of Duly Authorised Representatives of the Legal Entities joining forces in this Bid exceed
the space available above, additional names and signatures must be supplied on a separate page.
4. Resolutions, duly completed and signed, from the separate Enterprises who participate in this
Consortium/Joint Venture must be aftached to the Special Resolution.
5. Joint Venture Agreement must be attached must be attached to this Bid (refer to page T1-22, F3.13.1 d))

REGISTRATION CERTIFICATE / AGREEMENT /ID DOCUMENT

Important note to tenderer:

Registration Certificates for Companies, Close Corporations and Partnerships, or Agreements and Powers of
Attorney for Joint Ventures, or ID documents for Sole Proprietors, all as referred to in the foregoing forms

and in T2.1, must be inserted here.
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FORM B:

MBD2: TAX COMPLIANCE STATUS

MBD 2

TAX CLEARANCE CERTFICATE REQUIREMENTS

It is a condition of bid that the taxes of the successful bidder must be in order, or that satisfactory arrangements
have been made with South African Revenue Service (SARS) to meet the bidder’s tax obligations.

1.

In order to meet this requirement bidders are to be registered on the Central Suppliers Database of
SARS, therefore proof of registration will do by submitting a Tax Compliance Status Letter who wish to
submit bids.

Previously a taxpayer (bidder) was required to submit a valid, original paper Tax Clearance Certificate
(TCC), the tax payer/ bidder MUST now submit TAX COMPLIANCE STATUS PIN NO. Bids WILL NOT
be considered if the correct PIN NO and Tax Reference Number are not included in this document
Applications for the Tax Clearance Certificates MUST be made via eFiling. In order to use this
provision, taxpayers will need to register with SARS as eFilers through the website www.sars.gov.za or
contact the SARS Contact Centre on 0800007277

3. The bidder (Name) ......coocoiiiiiiiiiiiiiiiier e Hereby grants Pixley ka Seme
District Municipality permission to use the following TAX COMPLIANCE STATUS PIN NO

................................................... With reference to the following Tax reference

The bidder (NAaMB) v s srsesdosm i hereby further grants SARS
permission to disclose the bidders TAX COMPLIANCE STATUS to Pixley ka Seme District Municipality
on an on-going basis during the Contract Term.

A bidder who appoints a Sub-Contractor / Joint Venture / Consortia to execute a portion of a contract
(Sub-Contractor in excess of National Treasury threshold) must ensure that each appointment is TAX
COMPLIANT and remains TAX COMPLIANT for the duration of the contract. Successful bidders must
provide Pixley ka Seme District Municipality authority from their appointments confirming that SARS
may, on an on-going basis during the contract term, disclose the appointed Sub-Contractor / Joint
Venture / Consartia TAX COMPLIANCE STATUS.

A bidder who acts on behalf of an undisclosed principal must disclose such a fact upon submission of
a bid as well as identity of that principal. The TAX COMPLIANCE STATUS of that principle must be
verified in the same manner as that of the bidder. The same principle applies mutatis mutandis to any
Sub-Contractor / Joint Venture / Consortia appointed by a successful bidder to execute a portion of a
contract.

The TAX COMPLIANCE STATUS of all parties must be disclosed and verified if the bidder consists of
a partnership.

SIGNATURE ON BEHALF OF TENDERER: ......oocoiiiiiiiciie B ] T T
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FORM C:

24
2.2

2.3

24

25

26

2.6.1

2.7

271

MBD 4: DECLARATION OF INTEREST

Any legal person, including persons employed by the state’, or persons having a kinship with

persons employed by the state, including a blood relationship, may make an offer or offers in terms

of this invitation to bid (includes an advertised competitive bid, a limited bid, a proposal or written

price quotation). In view of possible allegations of favouritism, should the resulting bid, or part

thereof, be awarded to persons employed by the state, or to persons connected with or related to

them, it is required that the bidder or his/her authorised representative declare his/her position in

relation to the evaluating/adjudicating authority where-

- the bidder is employed by the state; and/or

- the legal person on whose behalf the bidding document is signed, has a relationship with
persons/a person who arefis involved in the evaluation and or adjudication of the bid(s), or
where it is known that such a relationship exists between the person or persons for or on
whose behalf the declarant acts and persons who are involved with the evaluation and or
adjudication of the bid.

In order to give effect to the above, the following questionnaire must be completed and
submitted with the bid.

Full Name of bidder or his or her representative: ...
I NUMNDE. . coevvvenisieissimsinsisrsssses st o s s s e

Position occupied in the Company (director, trustee, shareholder?, member):

Tax Referance NUMDET ...oiii oo e o b s b s
VAT Registration NUMDET: .....ccoivimmriiiiiiin s

The names of all directors / trustees / shareholders / members, their individual identity numbers,

tax reference numbers and, if applicable, employee / PERSAL numbers must be indicated in

paragraph 3 below.

"State” means -

(a) any national or provincial department, nafional or provingial public entity or constitutional institution within the meaning of the Public Finance
Management Act, 1999 (Act No. 1 of 1999);

(b) any municipality or municipal entity;

(c) provincial legislature;

(d) national Assembly or the national Council of provinces; or

(e) Parliament.

»Shareholder” means a person who owns shares in the company and is actively involved in the management of the enterprise or business and
exercises control over the enterprise.

YES/NO
Are you or any person connected with the bidder
presently employed by the state?

If so, furnish the following particulars:

Name of person / director / trustee / shareholder/ Member: ..o
Name of state institution at which you or the person

Position occupied in the state institution: ...

Any other particulars:
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2.7.2 If you are presently employed by the state, did you obtain
the appropriate authority to undertake remunerative
work outside employment in the public sector?

2.7.2.1 If yes, did you attach proof of such authority to the bid
document?

(Note: Failure to submit proof of such authority, where
applicable, may result in the disqualification of the bid.

2.7.2.2 If no, furnish reasons for non-submission of such proof:

2.8  Did you or your spouse, or any of the company’s directors /
trustees / shareholders / members or their spouses conduct
business with the state in the previous twelve months?

2.8.1 If so, furnish particulars:

2.9 Do you, or any person connected with the bidder, have
any relationship (family, friend, other) with a person
employed by the state and who may be involved with
the evaluation and or adjudication of this bid?

2.9.1 |If so, furnish particulars.

210  Are you, or any person connected with the bidder,
aware of any relationship (family, friend, other) between
any other bidder and any person employed by the state
who may be involved with the evaluation and or adjudication
of this bid?

2101 If so, furnish particulars.

2.1 Do you or any of the directors / trustees / shareholders / members
of the company have any interest in any other related companies

whether or not they are bidding for this contract?

2.11.1 If so, furnish particulars:
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3 Full details of directors / trustees / members / shareholders.

Full Name Identity Number Personal Income Tax

Reference Number

Persal Number

State Employee Number /

4 DECLARATION

|, THE UNDERSIGNED (NAME)

CERTIFY THAT THE INFORMATION FURNISHED IN PARAGRAPHS 2 and 3 ABOVE IS CORRECT.

| ACCEPT THAT THE STATE MAY REJECT THE BID OR ACT AGAINST ME SHOULD THIS

DECLARATION PROVE TO BE FALSE.

Position
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FORM D: MBD 8: DECLARATION OF BIDDER'’S PAST SUPPLY CHAIN MANAGEMENT PRACTICES

il This Municipal Bidding Document must form part of all bids invited.

2 It serves as a declaration to be used by institutions in ensuring that when goods and services
are being procured, all reasonable steps are taken to combat the abuse of the supply chain
management system.

3 The bid of any bidder may be disregarded if that bidder, or any of its directors have-

a.

abused the municipality’s / municipal entity's supply chain management system or

committed any improper conduct in relation to such system;

b. been convicted for fraud or corruption during the past five years;
c. willfully neglected, reneged on or failed to comply with any government, municipal or other
public sector contract during the past five years; or
d. been listed in the Register for Tender Defaulters in terms of section 29 of the Prevention and
Combating of Corrupt Activities Act (No 12 of 2004).
4 In order to give effect to the above, the following questionnaire must be completed and

submitted with the bid.

Item Question

4.1

Is the bidder or any of its directors listed on the National Treasury’s Database
of Restricted Suppliers as companies or persons prohibited from doing
business with the public sector?

(Companies or persons who are listed on this Database were informed in
writing of this restriction by the Accounting Officer/Authority of the institution
that imposed the restriction after the audi alteram partem rule was applied).

The Database of Restricted Suppliers now resides on the National
Treasury’s website(www.treasury.qov.za) and can be accessed by
clicking on its link at the bottom of the home page.

Yes
Yes

O

[\ [o]
No
[l

411

If so, furnish particulars:

4.2

Is the bidder or any of its directors listed on the Register for Tender Defaulters
in terms of section 29 of the Prevention and Combating of Corrupt Activities
Act (No 12 of 2004)?

The Register for Tender Defaulters can be accessed on the National
Treasury’s website (www.treasury.gov.za) by clicking on its link at the
bottom of the home page.

Yes

421

If so, furnish particulars:

4.3

Was the bidder or any of its directors convicted by a court of law (including a
court outside of the Republic of South Africa) for fraud or corruption during the
past five years?

Yes

4.3.1

If so, furnish particulars:

4.4

Does the bidder or any of its directors owe any municipal rate and taxes or
municipal charges to the municipality / municipal entity, or to any other
municipality / municipal entity, that is in arrears for more than three months?

Yes
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4.4.1 | If so, furnish particulars:

4.5 Was any contract between the bidder and the municipality / municipal entity or Yes | No
any organ of state terminated during the past five years on account of failure ] ]
to perform on or comply with the contract?

4.5.1 | If so, furnish particulars:

CERTIFICATION

|, THE UNDERSIGNED (FULL NAME)......ooiviviiiiiiini i

CERTIEY THAT THE INFORMATION FURNISHED ON THIS DECLARATION FORM IS TRUE AND

CORRECT.

| ACCEPT THAT, IN ADDITION TO CANCELLATION OF A CONTRACT, ACTION MAY BE TAKEN
AGAINST ME SHOULD THIS DECLARATION PROVE TO BE FALSE.

...............

SIGNATURE DATE

...............

POSITION

.........................................................................

NAME OF BIDDER
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FORME: MBD 9: CERTIFICATE OF INDEPENDENT BID DETERMINATION

1 This Municipal Bidding Document (MBD) must form part of all bids" invited.

2 Section 4 (1) (b) (iii) of the Competition Act No. 89 of 1998, as amended, prohibits an agreement
between, or concerted practice by, firms, or a decision by an association of firms, if it is between
parties in a horizontal relationship and if it involves collusive bidding (or bid rigging).* Collusive
bidding is a pe se prohibition meaning that it cannot be justified under any grounds.

3 Municipal Supply Regulation 38 (1) prescribes that a supply chain management policy must provide
measures for the combating of abuse of the supply chain management system and must enable the

accounting officer, among others, to:

a. take all reasonable steps to prevent such abuse;

b. reject the bid of any bidder if that bidder or any of its directors has abused the supply chain
management system of the municipality or municipal entity or has committed any improper
conduct in relation to such system; and

C. cancel a contract award to a person if the person committed any corrupt or fraudulent act

during the bidding process or the execution of the contract.

4 This MBD serves as a certificate of declaration that would be used by institutions to ensure that,
when bids are considered, reasonable steps are taken to prevent any form of bid-rigging.

5 In order to give effect to the above, the attached Certificate of Bid Determination (MBD 9) must be
completed and submitted with the bid:

1 Includes price quotations, advertised competitive bids, limited bids and proposals.

2 Bid rigging (or collusive bidding) occurs when businesses, that would otherwise be expected to
compete, secretly conspire to raise prices or lower the quality of goods and / or services for
purchasers who wish to acquire goods and / or services through a bidding process. Bid rigging is,

therefore, an agreement between competitors not to compete.
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CERTIFICATE OF INDEPENDENT BID DETERMINATION

|, the undersigned, in submitting the accompanying bid:

(Bid Number and Description)

in response to the invitation for the bid made by:

(Name of Municipality / Municipal Entity)

do hereby make the following statements that | certify to be true and complete in every respect:

| certify, on behalf of: that:

(Name of Bidder)

| have read and | understand the contents of this Certificate;

| understand that the accompanying bid will be disqualified if this Certificate is found not to be true
and complete in every respect;

| am authorized by the bidder to sign this Certificate, and to submit the accompanying bid, on behalf
of the bidder,;

Each person whose signature appears on the accompanying bid has been authorized by the bidder
to determine the terms of, and to sign the bid, on behalf of the bidder;

For the purposes of this Certificate and the accompanying bid, | understand that the word
"competitor’ shall include any individual or organization, other than the bidder, whether or not
affiliated with the bidder, who:

(@) has been requested to submit a bid in response to this bid invitation;

(b) could potentially submit a bid in response to this bid invitation, based on their qualifications,
abilities or experience; and

(c) provides the same goods and services as the bidder and/or is in the same line of business
as the bidder

The bidder has arrived at the accompanying bid independently from, and without consultation,
communication, agreement or arrangement with any competitor. However communication between

partners in a joint venture or consortium?® will not be construed as collusive bidding.

In particular, without limiting the generality of paragraphs 6 above, there has been no consultation,

communication, agreement or arrangement with any competitor regarding:

(a) prices;

(b) geographical area where product or service will be rendered (market allocation)

(c) methods, factors or formulas used to calculate prices;

(d) the intention or decision to submit or not to submit, a bid;

(e) the submission of a bid which does not meet the specifications and conditions of the bid; or
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)] bidding with the intention not to win the bid.

8 In addition, there have been no consultations, communications, agreements or arrangements with
any competitor regarding the quality, quantity, specifications and conditions or delivery particulars of
the products or services to which this bid invitation relates.

9 The terms of the accompanying bid have not been, and will not be, disclosed by the bidder, directly
or indirectly, to any competitor, prior to the date and time of the official bid opening or of the

awarding of the contract.

3 Joint venture or Consortium means an association of persons for the purpose of combining
their expertise, property, capital, efforts, skill and knowledge in an activity for the execution
of a contract.

10. | am aware that, in addition and without prejudice to any other remedy provided to combat any
restrictive practices related to bids and contracts, bids that are suspicious will be reported to the
Competition Commission for investigation and possible imposition of administrative penalties in
terms of section 59 of the Competition Act No 89 of 1998 and or may be reported to the National
Prosecuting Authority (NPA) for criminal investigation and or may be restricted from conducting
business with the public sector for a period not exceeding ten (10) years in terms of the Prevention
and Combating of Corrupt Activities Act No 12 of 2004 or any other applicable legislation.

Signature Date

Position Name of Bidder
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A2.2.2

FORM

@ M

=

NOTE:

RETURNABLE SCHEDULES THAT WILL BE INCORPORATED INTO CONTRACT

DESCRIPTION PAGE
MBD 6.1: PREFERENTIAL PROCUREMENT REGULATION 2017 ............ 2-21
RECORD OF ADDENDA TO TENDER DOCUMENTS........ccoooiviiniiiiinn 2-26
AMENDMENTS, QUALIFICATIONS AND ALTERNATIVES.........coooviiiins 2-26
AMENDMENTS, QUALIFICATIONS AND ALTERNATIVES.............c..ccoo. 2-29
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FORME: MBD 6.1: THIS BID WILL BE ADJUDICATED IN TERMS OF THE 80/20 POINT SYSTEM AS

STIPULATED IN THE PREFERENTIAL PROCUREMENT REGULATION 2017

This preference form must form part of all bids invited. It contains general information and serves as a claim
form for preference points for Broad-Based Black Economic Empowerment (B-BBEE) Status Level of
Contribution

NB: BEFORE COMPLETING THIS FORM, BIDDERS MUST STUDY THE GENERAL CONDITIONS,
DEFINITIONS AND DIRECTIVES APPLICABLE IN RESPECT OF B-BBEE, AS PRESCRIBED
IN THE PREFERENTIAL PROCUREMENT REGULATIONS, 2017.

1. GENERAL CONDITIONS

1.1 The following preference point systems are applicable to all bids:

- the 80/20 system for requirements with a Rand value of up to R50 000 000 (all applicable
taxes included); and

1.2 The value of this bid is estimated to not exceed R50 000 000 (all applicable taxes included) and
therefore the ............... 80/20............ preference point system shall be applicable;

1.3 Points for this bid shall be awarded for:

(@) Price; and
(b) B-BBEE Status Level of Contribution.
1.4 The maximum points for this bid are allocated as follows:
B-BBEE STATUS LEVEL OF CONTRIBUTION
Total points for Price and B-BBEE must not exceed

1.4 Failure on the part of a bidder to submit proof of B-BBEE Status level of contributor together with
the bid, will be interpreted to mean that preference points for B-BBEE status level of contribution
are not claimed.

1.6 The purchaser reserves the right to require of a bidder, either before a bid is adjudicated or at any
time subsequently, to substantiate any claim in regard to preferences, in any manner required by
the purchaser.

2. DEFINITIONS

(a) “B-BBEE” means broad-based black economic empowerment as defined in section 1 of the Broad -
Based Black Economic Empowerment Act;

(b) “B-BBEE status level of contributor” means the B-BBEE status of an entity in terms of a Code of
Good Practice on Black Economic Empowerment, issued in terms of section 9(1) of the Broad-
Based Black Economic Empowerment Act;

(c) “bid” means a written offer in a prescribed or stipulated form in response to an invitation by an
organ of state for the provision of services, works or goods, through price quotations, advertised
competitive bidding processes or proposals,

(d) “Broad-Based Black Economic Empowerment Act” means the Broad-Based Black Economic
Empowerment Act, 2003 (Act No. 53 of 2003);

(e) “EME” means an Exempted Micro Enterprise in terms of a code of good practice on black economic
empowerment issued in terms of section 9 (1) of the Broad- Based Black Economic Empowerment
Act;

(f) “Functionality” means the ability of a tenderer to provide goods or services in accordance with

(9)

specifications as set out in the tender documents.

“prices” includes all applicable taxes less all unconditional discounts;
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(h) “proof of B-BBEE status level of contributor” means:

1) B-BBEE Status level certificate issued by an authorized body or person;
2) A sworn affidavit as prescribed by the B-BBEE Codes of Good Practice;
3) Any other requirement prescribed in terms of the B-BBEE Act;

(i) “QSE” means a qualifying small business enterprise in terms of a code of good practice on black
economic empowerment issued in terms of section 9 (1) of the practice on Broad-Black Economic
Empowerment Act;

(i) “rand value” means the total estimated value of a contract in Rand, calculated at the time of bid
invitations, and includes all applicable taxes;

3. POINTS AWARDED FOR PRICE

3.1 THE 80/20 OR 90/10 PREFERENCE POINT SYSTEMS

A maximum of 80 points is allocated for price on the following basis: 80/20
Pt — Pmin
Ps=801-————
Pmin
Where
Ps = Points scored for comparative price of bid under consideration
Pt = Price of bid under consideration
Pmin = Price of lowest acceptable bid
4. Points awarded for B-BBEE Status Level of Contribution
4.1 In terms of Regulation8 (2) and 7 (2) of the Preferential Procurement Regulations, preference points

must be awarded to a bidder for attaining the B-BBEE status level of contribution in accordance with
the table below:

8
6
4
8 2
Non-compliant contributor 0
5. BID DECLARATION
5.4 Bidders who claim points in respect of B-BBEE Status Level of Contribution must complete the
following:
6. B-BBEE STATUS LEVEL OF CONTRIBUTION CLAIMED IN TERMS OF PARAGRAPHS 1.4 AND
4.1
6.1 B-BBEE Status Level of Contribution: ............. = .iveer.....(maximum of 20 points)

(Points claimed in respect of paragraph 7.1 must be in accordance with the table reflected in
paragraph 4.1 and must be substantiated by relevant proof of B-BBEE status level of contributor.
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7 SUB-CONTRACTING

o1 Will any portion of the contract be sub-contracted? Tick applicable box
YES NO
7.1.1  If yes, indicate:
(i) What percentage of the contract will be subcontracted? ..o %
(i) The name of the sub-contractor? ..o
(i) The B-BBEE status level of the sub-contractor? ..o
(iv) Whether the sub-contractor is an EME or QSE (Tick applicable box)
YES NO

(v) Specify, by ticking the appropriate box, if subcontracting with an enterprise in terms of
Preferential Procurement Regulations, 2017

Designated Group: An EME or QSE which is at last 51% | EME QSE
owned by: \ Y

Black people

Black people who are youth

Black people who are women

Black people with disabilities

Black people living in rural or underdeveloped areas or
townships

Cooperative owned by black people

Black people who are military veterans

OR
Any EME
Any QSE
8 DECLARATION WITH REGARD TO COMPANY/FIRM
8.1 Name of COMPANY/MIMN 1 o s
8.2 VAT registration NUMDET oo s

8.3 Company registration number :

8.4 TYPE OF COMPANY/ FIRM
[TICK APPLICABLE BOX]

Partnership/Joint Venture / Consortium
One person business/sole propriety
Close corporation

Company

(Pty) Limited

o o o o O

8.5 DESCRIBE PRINCIPAL BUSINESS ACTIVITIES
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8.6 COMPANY CLASSIFICATION
[TICK APPLICABLE BOX]

g Manufacturer

O Supplier

O Professional service provider
0

Other service providers, e.g. transporter, efc.

8.7 Total number of years the company/firm has been in business? .............c.ccociiii

8.8 I/we, the undersigned, who is / are duly authorised to do so on behalf of the company/firm,
certify that the points claimed, based on the B-BBE status level of contribution indicated in
paragraph 1.4 and 6.1 of the foregoing certificate, qualifies the company/ firm for the

preference(s) shown and | / we acknowledge that:

a. The information furnished is true and correct;

b. The preference points claimed are in accordance with the General Conditions as

indicated in paragraph 1 of this form.

G In the event of a contract being awarded as a result of points claimed as shown
in paragraph 1.4 and 6.1, the contractor may be required to furnish documentary

proof to the satisfaction of the purchaser that the claims are correct;

d. If the B-BBEE status level of contribution has been claimed or obtained on a
fraudulent basis or any of the conditions of contract have not been fulfilled, the

purchaser may, in addition to any other remedy it may have —

i) disqualify the person from the bidding process;

ii) recover costs, losses or damages it has incurred or suffered as a result of
that person’s conduct;

iiiy cancel the contract and claim any damages which it has suffered as a resuilt
of having to make less favourable arrangements due to such cancellation;

iv) Recommend that the bidder or contractor, its shareholders and directors, or
only the shareholders and directors who acted on a fraudulent basis, from
obtaining business from any organ of state for a period not exceeding 10
years, after the audi alferam partem (hear the other side) rule has been

applied; and

v) forward the matter for criminal prosecution

WITNESS

SIGNATURE(S) OF BIDDER(S)
DATE:

ADDRESS

PKSDM TD06/2021 TENDER DOC PART T2/2021

A2-24



FORM G:

I / We confirm that the following communications amending the tender documents, received from the

RECORD OF ADDENDA TO TENDER DOCUMENTS

Employer or his representative before the closing date for submission of this tender offer, have been taken

into account in this tender offer.

ADD.
No

DATE

TITLE OR DETAILS

1

SIGNATURE ON BEHALF OF TENDERER: .......ccooooiii i
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FORM K: AMENDMENTS, QUALIFICATIONS AND ALTERNATIVES

(This is not an invitation for amendments, deviations or alternatives but should the tenderer, desire to make
any departures from the provisions of this contract he shall set out his proposals clearly hereunder. The
Employer will not consider any amendment or alternative offers unless form (a) and (b) has been completed
fo the satisfaction of the Employer).

| / We herewith propose the amendments and alternatives as set out in the tables below:

(a) AMENDMENTS

PAGE, CLAUSE OR PROPOSED AMENDMENT
ITEM NO

[Notes: (1) Amendments to the General and Special Conditions of Contract are not acceptable;
(2) The Tenderer must give full details of all the financial implications of the amendments
and qualifications in a covering letter aftached to his tender.

(b) ALTERNATIVES

PROPOSED ALTERNATIVE DESCRIPTION OF ALTERNATIVE

[Notes: (1) Individual alternative items that do not justify an alternative tender, and an alternative offer for
time for completion should be listed here.

(2) In the case of a major alternative to any part of the work, a separate Bill of Quantities,
programme, efc, and a detailed statement setting out the salient features of the proposed
alternatives must accompany the tender.

(3) Alternative tenders involving technical modifications to the design of the works and methods of
construction shall be treated separately from the main tender offer.]

SIGNATURE ON BEHALF OF TENDERER: ...
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PIXLEY KA SEME DISTRICT MUNICIPALITY
TENDER NO. TD 06/2021

SUPPLY, DELIVERY, INSTALLATION AND MAINTENANCE OF ELECTRICAL EQUIPMENT OF
THE PKSDM BUILDING

THE CONTRACT

PART C1: AGREEMENTS AND CONTRACT DATA
PART C2: PRICING DATA
PART C3: SCOPE OF WORK
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PART C1: AGREEMENTS AND CONTRACT DATA
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PART C1: AGREEMENT AND CONTRACT DATA
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C1.1 FORM OF OFFER AND ACCEPTANCE

C1.1.1 OFFER

The Employer, identified in the Acceptance signature block, has solicited offers to enter into a contract in respect
of the following works:

TENDER NO. TD 06/2021 for

SUPPLY, DELIVERY, INSTALLATION AND MAINTENANCE OF ELECTRICAL EQUIPMENT OF THE PIXLEY
KA SEME DISTRICT MUNICIPALITY FOR A PERIOD OF 12 MONTHS EFFECTIVE FROM THE DATE OF
APPOINTMEMT.

The Tenderer, identified in the Offer signature block below, has examined the documents listed in the Tender Data
and addenda thereto as listed in the Tender Schedules, and by submitting this Offer has accepted the Conditions
of Tender.

By the representative of the Tenderer, deemed to be duly authorized, signing this part of this Form of Offer and
Acceptance, the Tenderer offers to perform all of the obligations and liabilities of the Contractor under the Contract
including compliance with all its terms and conditions according to their true intent and meaning for an amount to
be determined in accordance with the Conditions of Contract identified in the Contract Data.

THE OFFERED TOTAL OF THE PRICES INCLUSIVE OF VALUE ADDED TAX IS:
..................................................... Rand (Inwords); R....oooovveiiiiiiii i ceeenn el (in figures).

This Offer may be accepted by the Employer by signing the Acceptance part of this Form of Offer and Acceptance
and returning one copy of this document to the Tenderer before the end of the period of validity stated in the Tender
Data, whereupon the Tenderer becomes the party named as the Contractor in the Conditions of Contract identified
in the Contract Data.

For the Tenderer:

SIgNAtUrE: e
N F= T 4 =2
CAPACILY: usiusussoniimssvemmmmiens s 8 e i S G s S

Name and address of organization:

Signature and name of witness

SIGNAtUNe: e i e e e e e
NAFIE: e e e R

DALEE 00 siesuiie i e e s s s e e
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C1.1.2 ACCEPTANCE

By signing this part of the Form of Offer and Acceptance, the Employer identified below accepts the Tenderer's
Offer. In consideration thereof, the Employer shall pay the Contractor the amount due in accordance with the
Conditions of Contract identified in the Contract Data. Acceptance of the Tenderer's Offer shall form an agreement
between the Employer and the Tenderer upon the terms and conditions contained in this Agreement and in the
Contract that is the subject of this Agreement.

The terms of the contract are contained in

Part1  Agreement, and Contract Data, (which include this Agreement) e pre
Part2  Pricing Data, including the Pncmg Schedule . =

Part3  Scope of Work -y
= t”—,‘} fe |
s j - ~ . —— { ; o
and draww\gls and- d?cume or: parts tﬁereof wh|ch may be mcorporated by reference into Parts C 1 to C4 above.
o> .

Deviations from and amendments to the documents listed in the Tender Data and any addenda thereto listed in the
Tender Schedules as well as any changes to the terms of the Offer agreed by the Tenderer and the Employer
during this process of offer and acceptance, are contained in the Schedule of Deviations attached to and forming
part of this Agreement. No amendments to or deviations from said documents are valid unless contained in this
Schedule, which must be duly signed by the authorized representative(s) of both parties.

The Tenderer shall within two weeks after receiving the completed copy of this agreement, including the Schedule
of Deviations (if any), contact the Employer's agent (whose details are given in the Contract Data) to arrange the
delivery of any other bonds, guarantees, proof of insurance and any other documentation to be provided in terms
of the Conditions of Contract identified in the Contract Data at, or just after, the date this Agreement comes into
effect. Failure to fulfill any of these obligations in accordance with those terms shall constitute a repudiation of this
Agreement.

Notwithstanding anything contained herein, this agreement comes into effect when the Tenderer receives one fully
completed original copy of this document, including the schedule of Deviations (if any). Unless the Tenderer (now
Contractor) within five days of the date of such receipt notifies the Employer in writing of any reason why he cannot
accept the contents of this Agreement, this Agreement shall constitute a binding contract between the parties.

For the Employer:

BIINAULDT  cousimimonin susemnsse s s S o S o e R T O T R S R e
- T 1 e U O
CAPACTYS wvconcammsomss oo mam s s T s T e S B L SR R O A TS

Name and address of organization:

Signature and name of witness

SIGNAtUIE: e et
N =T 1= USSR

DAt e a1
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C1.1.3 SCHEDULE OF DEVIATIONS

Notes:

1. The extent of deviations from the tender documents issued by the Employer prior to the tender closing date
is limited to those permitted in terms of the Conditions of Tender.

2, A Tenderer’'s covering letter shall not be included in the final contract document. Should any matter in
such, letter, which constitutes a deviation as aforesaid become the subject of agreements reached during
the process of, offer and acceptance, the outcome of such agreement shall be recorded here.

3. Any other matter arising from the process of offer and acceptance either as a confirmation, clarification or
change to the tender documents and which it is agreed by the Parties becomes an obligation of the contract
shall also be recorded here.

4. Any change or addition to the tender documents arising from the above agreements and recorded here,
shall also be incorporated into the final draft of the Contract.

1. SUBIOBLS vsvicrmr oo oo om0 E A 2555t e i A 5 S S i e
0 T - 1| =TSSR
2, SUB O ettt ettt e e et et ear e
D= - 1] =3 SOOI

By the duly authorised representatives signing this Schedule of Deviations, the Employer and the Tenderer agree
to and accept the foregoing Schedule of Deviations as the only deviations from and amendments to the documents
listed in the Tender Data and addenda thereto as listed in the Tender Schedules, as well as any confirmation,
clarification or change to the terms of the offer agreed by the Tenderer and the Employer during this process of
offer and acceptance.,

It is expressly agreed that no other matter whether in writing, oral communication or implied during the period
between the issue of the tender documents and the receipt by the Tenderer of a completed signed copy of this
Agreement shall have any meaning or effect in the contract between the parties arising from this Agreement.

FOR THE TENDERER: FOR THE EMPLOYER

....................................................................... Signature:
....................................................................... Name:
....................................................................... Capacity:

....................................................................... Witness Signature: ...t
....................................................................... Witness Name:
....................................................................... Date:

PKSDM TD06/2021 TENDER DOC PART C1/2021 C1-6



C1.1.4 CONFIRMATIOM OF RECEIPT

The Tenderer, (now Contractor), identified in the Offer part of this Agreement hereby con{furme} receipt from the
=

B |

Employer, identified in the Acceptance part_ot,\tpls Agrgememt;—ofréne ~fuﬂ§? c%mpl/eted{rjgmal rcop
&= €

e | i /ﬂT},kf -y
e'of ev

Agreement, including ’§éhedul

For the Contractor:

SIINALUIE; v mmrimms iomres 585 50 s ammes v snss snses
NI o T S A EETE (oo e s

Capacity:

Signature and name of witness:

Signature: .........

|2 [ (= A ———
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C1.2 CONTRACT DATA

C1.21 CONDITIONS OF CONTRACT

GENERAL CONDITIONS OF CONTRACT

The General Conditions of Contract for Construction Works, Third Edition, 2015, published by the South African
Institution of Civil Engineering, Private Bag X200, Halfway House, 1685, (Short title: “General Conditions of Contract
2015") is applicable to this Contract and is obtainable from www.saice.org.za.

It is agreed that the only variations from the General Conditions of Contract 2015 are those set out hereafter under
"Special Conditions of Contract".

SPECIAL CONDITIONS OF CONTRACT

| GENERAL

These Special Conditions of Contract (SCC) form an integral part of the Contract. The Special Conditions of
Contract shall amplify, modify or supersede, as the case may be, the General Conditions of Contract 2015 to the
extent specified below, and shall take precedence and shall govern.

The clauses of the Special Conditions hereafter are numbered "SCC" followed in each case by the number of the
applicable clause or subclause in the General Conditions of Contract 2015, and the applicable heading, or (where
a new special condition that has no relation to the existing clauses is introduced) by a number that follows after the
last clause number in the General Conditions, and an appropriate heading.
2. AMENDMENTS TO THE GENERAL CONDITIONS OF CONTRACT

SCC 3.1.3 Specific Approval of the Employer required

The Engineer has to obtain specific approval or consent from the Employer for the decisions in the
following clauses:

Clauses 2.2.3; 3.3.1; 3.3.4: 4.7, 5.7.3, 5.8, 5.11; 5.14.1, 5.16.1; 6.3.2, 6.4.1.4, 6.6.1, 6.10.7; 6.11;
7.82.2and 8.22.2.

SCC 4.31 Compliance with applicable laws
Add the following:

"The Occupational Health and Safety Act No. 85 and Amendment Act No 181 of 1993 and the
Construction Regulations 2014 will in all respects be applicable to this contract.”

SCC6.2.3 Validity of performance guarantee

Performance guarantee means a guarantee issued by a bank duly registered in terms of the Banks
Act, 1990 (Act 94 of 1990) or by an insurance company duly registered in terms of the Insurance
Act, 1998 (Act 35 of 1998).
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C1.2.2 CONTRACT SPECIFIC DATA

The following contract specific data, referring to the General Conditions of Contract for Construction Works, Third
Edition, 2015, are applicable to this Contract:

Reference to Clause Information
Defects Liability Period 1.1.1.13 12 months
The time for achieving Practical 1.1.1.14 12 months
Completion
Name of the Employer 1.1.1.15 Pixley ka Seme District Municipality
Name of the Employer's Agent 1.1.1.16 Mr. Hennie Greeff
Pricing Strategy 1.1.1.26 Re-measurement Contract
Address of the Employer 1.21.2 Private Bag X1012
DE AAR
7000
Documentation required before 5.3.1 4.3 | Legal Provisions: Health and Safety Plan
commencement with Works execution 6.2 | Security

8.6 | Insurance

Commencement of Works 5.3.1 Within 14 days of instruction from the Engineer
Time to submit the documentation 5.3.2 14 Days

required before commencement with

Works

Non-Working Days 5.8.1 Sundays

Special non-working days 5.8.1 All public holidays and year end break
Year-end break 5.8.1 From 15 December 2021 until 7 January 2022
Penalty for Delay 5.13.1 R1 000.00 per day or part thereof.

Latent Defect Period 5.16.3 1 Years

Contract Price Adjustment 6.8 Not Applicable

Materials on Site 6.10.1.5 80%

Limit of Retention Money 6.10.3 R50 000.00 or 5% (whichever is the lowest)
Value of Plant and materials supplied 8.6.1.1.2 Not Applicable

by the Employer to be included in the RO

insurance sum

Professional fees for repairing damage | 8.6.1.1.3 RO

and loss to be included in the insurance

sum

Limit of indemnity 8.6.1.3 R 1 000 000 per claim, claims unlimited

SIGNED ON BEHALF OF TENDERER: iiviiiiiuivuniiiiimistimiinesvi simimmsnssiats chasanennas s smomnassassasss nasssngssvess
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C1.2.3

DATA PROVIDED BY THE CONTRACTOR

(Contract Sum includes VAT)

excluded

Reference to Clause Information

Name of the Contractor 1.1.1.9

Address of the Contractor 1.21.2 Physical
Postal
Email
Telephone number
Fax number

Security to be provided 6.2.1 Type of Security (Value Added Tax “Yes” or “No”

Cash deposit of 10% of the Contract Sum

Fixed Performance Guarantee of 10% of
the Contract Sum

Variable Performance Guarantee of 7.5%
of the Contract Sum for the first 4 months
and 10% of the Contract Sum for the
remaining 2 months

Retention of 10% of the value of the
Works

Fixed Performance guarantee of 10% of
the Contract Sum plus retention of 5% of
the value of the Works

Variable Performance Guarantee of 7.5%
of the Contract Sum for the first 4 months
and 10% of the Contract Sum for the
remaining 2 months plus retention of 5%
of value of the Works completed.

SIGNED ON BEHALF OF TENDERER:

PKSDM TD06/2021 TENDER DOC PART C1/2021

C1-10




C1.3 FORM OF GUARANTEE

o 0 1= B0 A T - ELLLCLLILIEEPREEES

Contract No.: ..

WHEREAS Pixley ka Seme District (hereinafter referred to as the Employer”) entered.intoyaiGontract with:
P S 1 ‘
= {gé.';‘:j E‘__,, L . EER

e e TN A
Y -\ Al

---------------------------------------------------------------------------------------------------------------------------------------

-----------------------------------------------------------------------------------------------------------------------------------------

(Give detailed project name)

AND WHEREAS it is provided by such Contract that the Contractor shall provide the Employer with security by way
of a guarantee for the due and faithful fulfillment of such Contract by the Contractor;

AND WHEREAS . . oottt e e e e has / have at the
request of the Contractor, agreed to give such guarantee;

NOW THEREFORE WE . ... e e e e do hereby guarantee
and bind ourselves jointly and severally as Guarantor and Co-principal Debtors to the Employer under renunciation
of the benefits of division and excussion for the due and faithful performance by the Contractor of all the terms and
conditions of the said Contract, subject to the following conditions:

1. The Employer shall, without reference and / or notice to us, have complete liberty of action to act in any manner
authorized and/or contemplated by the terms of the said Contract, and/or to agree to any modifications,
variations, alterations, directions or extensions of the completion date of the works under the said Contract, and
that its rights under this guarantee shall in no way be prejudiced nor our liability hereunder be affected by reason
of any steps which the Employer may take under such Contract, or of any modification, variation, alterations of
the completion date which the Employer may make, give, concede or agree to under the said Contract.

2. This guarantee shall be limited to the payment of a sum of money.

3. The Employer shall be entitled, without reference to us, to release any guarantee held by it, and to give time to
or compound or make any other arrangement with the Contractor.

4. This guarantee shall remain in full force and effect until the issue of the Certificate of Completion in terms of the
Contract, unless we are advised in writing by the Employer before the issue of the said Certificate of his intention
to institute claims, and the particulars thereof, in which event this guarantee shall remain in full force and effect
until all such claims have been paid or liquidated.

5. Our total liability hereunder shall not exceed the Guaranteed Sumof . ................. . .. ..o oot

................................. Rand (inwords); R. . ....... ... .. ... .. .....

6. The Guarantor reserves the right to withdraw from this guarantee by depositing the Guaranteed Sum with the
beneficiary, whereupon our liability hereunder shall cease.
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7. We hereby choose our address for the serving of all notices for all purposes arising here from as

= & ) E=
= Fz
IN WI/TNESS WHEREOF this guarantee has been executed by usat. .....................oo...
onthis......... dayof. ... .. 200k 2 ¢ 5 0
Signature . ......... ... .
Duly authorized tosignonbehalfof . .. ... .. o
¥ oo |~ -1 APPSR e g e
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C1.3 OCCUPATIONAL HEALTH AND SAFETY AGREEMENT

AGREEMENT MADE AND ENTERED INTO BETWEEN PIXLEY KA SEME DISTRICT MUNICIPALITY
(HEREIN AFTER CALLED THE “EMPLOYER”) AND

(Contractor/Mandatory/Company/CC Name)

IN TERMS OS SECTION 37(2 )OF THE OCCUPAT[?‘}I&% ! 0 §’5/@F 1993
AS AMENDED. _ = [IE
I, (Contractor) ..., ., representing
55
A ettt e, @8 @D employer in its

own right do hereby undertake to ensure, as far as is reasonably practicable, that all work will be performed, and
all equipment, machinery or plant used in such a manner as to comply with the provisions of the Occupational
Health and Safety Act (OHSA) and the Regulations promulgated thereunder.

| furthermore confirm that | am/we are registered with the Compensation Commissioner and that all registration and
assessment monies due to the Compensation Commissioner have been fully paid or that I/We are insured with an
approved licensed compensation insurer.

COID ACT Registration Number:

OR Compensation INSUTEr: .......oovvieroie it ;. Polioy NO. woanpvrismmmsimnmmevimascens s e
undertake to appoint, where required, suitable competent persons, in writing, in terms of the requirements of OHSA
and the Regulations and to charge him/them with the duty of ensuring that the provisions of OHSA and Regulations
as well as the Council's Special Conditions of Contract, Way Leave, Lock-Out and Work Permit Procedures are
adhered to as far as reasonably practicable.

| further undertake to ensure that any subcontractors employed by me will enter into an occupational health and
safety agreement separately, and that such subcontractors comply with the conditions set.

| hereby declare that | have read and understand the appended Occupational Health and Safety Conditions and
undertake to comply therewith at all times.

| hereby also undertake to comply with the Occupational Health and Safety Specification and Plan.

SIgNEA 8t ....orrenemnrersesensemmemsreasasssssissmnnieren O B v v dayof ....cccooevvienne 2000
Witness Mandatory

Signedat ... OIS s o day of .o 20.......
Witness for and on behalf of

PIXLEY KA SEME DISTRICT MUNICIPALITY
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OCCUPATIONAL HEALTH AND SAFETY CONDITIONS

1.

10.

1.

12.

13.

The Chief Executive Officer of the Contractor shall assume the responsibility in terms of Section 16(1) of
the Occupational Health and Safety Act (as amended). Should the Contractor assign any duty in terms of
Section 16(2), a copy of such assignment shall immediately be provided to the representative of the
Employer as defined in the Contract.

All work performed on the Employer's premises shall be performed under the supervision of the
construction supervisor who understand the hazards associated with any work that the Contractor
performs on the site in terms of Construction Regulations 2014.

The Contractor shall appoint a Competent Person who shall be trained on any occupational health and
safety aspect pertaining to them or to the work that is to be performed.

The Contractor shall ensure that he familiarizes himself with the requirements of the Occupational Health
and Safety Act and that he, his employees, and any sub-contractors, comply with them.

Discipline in the interests of occupational health and safety shall be strictly enforced.

Personal protective equipment shall be issued by the Contractor as required and shall be worn at all
times where necessary.

Written safe work procedures and appropriate precautionary measures shall be available and enforced,
and all employees shall be made conversant with the contents of these practices.

No substandard equipment/machinery/articles or substances shall be used on the site.

All incidents referred to in terms of Section 24 of the Occupational Health and Safety Act shall be
reported by the Contractor to the Department of Labour and the Employer.

The Employer hereby obtains an interest in the issue of any formal inquiry conducted in terms of Section
32 of the Occupational Health and Safety Act and into any incident involving a Contractor and/or his
employees and/or his sub-contractor/s.

No use shall be made of any of the Employer’'s machinery / plant / equipment / substance / personal
protective equipment or any other article without prior arrangement and written approval.

No alcohol or any other intoxicating substance shall be allowed on the site. Any person suspected of
being under the influence of alcohol or any other intoxicating substance shall not be permitted access to,
or allowed to remain on the site.

Prior to commencement of any work, verified copies of all documents mentioned in the agreement, must
be presented to the Employer.
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C2.1

PRICING INSTRUCTIONS

GENERAL

The Pricing Schedule forms part of the Contract Documents and must be read and priced in conjunction
with all the other documents comprising the Contract Documents, which include the Conditions of
Tender, Conditions of Contract, the Specifications (including the Project Specification) and the
Drawings.

DESCRIPTION OF ITEMS IN THE SCHEDULE

The Pricing Schedule has been drawn with a short description of the items in the Pricing Schedule are
for identification purposes only. The corresponding measurement and payment clause of the Particular
Specifications, read together with the relevant clauses of the Project Specification and directives on the
drawings, set out what ancillary or associated work and activities are included in the rates for the
operations specified.

The item numbers appearing in the Pricing Schedule refer to the corresponding item numbers in the
Project Specifications as per the Scope of Wark.

QUANTITIES REFLECTED IN THE SCHEDULE

The quantities given in the Pricing Schedule are estimates only, and subject to remeasuring during the
execution of the work. The Contractor shall obtain the Engineer's detailed instructions for all work before
ordering any materials or executing work or making arrangements for it.

The Works as finally completed in accordance with the Contract shall be measured and paid for as
specified in the Pricing Schedule and in accordance with the General and Special Conditions of
Contract, the Specifications and Project Specifications and the Drawings. Unless otherwise stated, items
are measured net in accordance with the Drawings, and no allowance has been made for waste.

The validity of the contract will in no way be affected by differences between the quantities in the Pricing
Schedule and the quantities finally certified for payment.

PROVISIONAL SUMS

Where Provisional sums or Prime Cost sums are provided for items in the Pricing Schedule, payment
for the work done under such items will be made in accordance with Clause 6.6 of the General
Conditions of Contract, 2015 The Employer reserves the right, during the execution of the works, to
adjust the stated amounts upwards or downwards according to the work actually done under the item,
or the item may be omitted altogether, without affecting the validity of the Contract.

The Tenderer shall not under any circumstances whatsoever delete or amend any of the sums inserted
in the "Amount" column of the Pricing Schedule and in the Summary of the Pricing Schedule unless
ordered or authorized in writing by the Employer before closure of tenders. Unauthorized changes made
by the Tenderer to provisional items in the Pricing Schedule, or to the provisional percentages and sums
in the Summary of the Pricing Schedule, will not be tolerated.
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PRICING OF THE PRICING SCHEDULE

The prices and rates to be inserted by the Tenderer in the Pricing Schedule shall be the full inclusive
prices to be paid by the Employer for the work described under the several items, and shall include full
compensation for all costs and expenses that may be required in and for the completion and
maintenance during the Defects Liability Period of all the work described and as shown on the drawings
as well as all overheads, profits, incidentals and the cost of all general risks, liabilities and obligations
set forth or implied in the documents on which the Tender is based.

Each item shall be priced and extended to the "Total" column by the Tenderer, with the exception of the
items for which only rates are required, or items which already have Prime Cost or Provisional Sums
affixed thereto. If the Contractor omits to price any items in the Pricing Schedule, then these items will
be considered to have a nil rate or price.

All items for which terminology such as "inclusive" or "not applicable" have been added by the Tenderer
will be regarded as having a nil rate which shall be valid irrespective of any change in quantities during
the execution of the Contract.

The Tenderer shall fill in rates for all items where the words "rate only" appear in the "Total" column.
"Rate Only" items have been included where:

(a) an alternative item or material is contemplated;
(b)  variations of specified components in the make-up of a pay item may be expected; and

(c)  no work under the item is foreseen at tender stage but the possibility that such work may be
required is not excluded.

For “Rate Only" items no quantities are given in the "Quantity" column but the quoted rate shall apply in
the event of work under this item being required. The Tenderer shall however note that in terms of the
Tender Data the Tenderer may be asked to reconsider any such rates which the Employer may regard
as unbalanced.

All rates and amounts quoted in the Pricing Schedule shall be in rands and cents and shall include all
levies and taxes (other than VAT). VAT will be added in the summary of the Pricing Schedule.

It will be assumed that prices included in the Pricing Schedule are based on Acts, Ordinances,
Regulations, By-laws, International Standards and National Standards that were published 28 days
before the closing date for tenders. (Refer to www.stats.org.za or www.iso.org for information on
standards)

CORRECTION OF ENTRIES

Incorrect entries shall not be erased or obliterated with correction fluid but must be crossed out neatly.
The correct figures must be entered above or adjacent to the deleted entry, and the alteration must be
initialed by the Tenderer.

ARITHMETICAL ERRORS

Arithmetical errors found in the Pricing Schedule as a result of faulty multiplication of addition, will be
corrected by the Engineer at the tender evaluation stage, as set out in the Tender Data.

MONTHLY PAYMENTS

Unless otherwise specified in the Specifications and Project Specifications, progress payments in
Interim Certificates, referred to in Clause 6.10 of the General Conditions of Contract 2010, in respect of
"sum" items in the Pricing Schedule shall be by means of interim progress installments assessed by the
Engineer and based on the measure in which the work actually carried out relates to the extent of the
work to be done by the Contractor.

UNITS OF MEASUREMENT

The units of measurement described in the Pricing Schedule are metric units for which the standard
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international abbreviations are
Schedule are as follows:

used. Non-standard abbreviations which may appear in the Pricing

% = percent

H = hour

ha = hectare

kg = kilogram

kl = kilolitre

km = kilometre

km-pass = kilometre-pass
kPa = kilopascal

kW = kilowatt

[ = litre

m = metre

mm = millimetre

m? = square metre
m?2-pass = square metre-pass
m?® = cubic metre

m?*-km = cubic metre-kilometre
MN = meganewton
MN.m = meganewton-metre
MPa = megapascal

No. = number

Prov sum = Provisional sum
PC sum = Prime Cost sum
R/only = Rate only

sum = lump sum

t = ton (1000 kg)
Wday = Work day

10. DEFINISIONS

For the purpose of these Bills of Quantities, the following words shall have the meanings hereby
assigned

to them:

Unit: The unit of measurement for each item of work as defined in the SABS 1200 Standard
Specification for Civil Engineering Construction.

Quantity: The number of units of work for each item.

Rate: The agreed payment per unit of measurement.

Amount: The product of the quantity and the agreed rate for an item.

Lump sum: An amount for an item, the extent of which is described in the Bills of Quantities
but the quantity of work of which is not measured in any units.
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C2.2 PRICING SCHEDULE
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BILL OF QUANTITIES

MBD 3.1

SUPPLY, DELIVERY INSTALLATION AND MAINTENANCE OF ELECTRICAL EQUIPMENT OF THE
PIXLEY KASEME DISTRICT MUNICIPALITY BUILDING

:fﬁm DESCRIPTION UNIT | QUANTITY RATE AMOUNT
A. a. Assessment of electrical Hours 36 R R
installations including
b. Compiling assessment
report with No 12 R R
recommendations and cost
estimate
B. a. Supply of plugs and switches
(i) Single plug socket No. 5 R R
(i1) Double plug socket No. 5 R R
(iii) Power skirting white No. 4 R R
single plug socket
(iv) Power skirting white No. 4 R R
double plug socket
(v) Single lever 1-way No. 2 R R
switch
(vi) Two lever 1-way switch No. 2 R R
(vii) Single lever 2-way No. 1 R R
switch R
(viii)  Plug top 3 pin No. 5 R R
(ix) Plug multi 16A
Nr of 3-Pin Sockets - 4 No. 5 R R
Number of Euro Slots - 2
Overload Protection - Yes
Timer - No
(x) Dedicated socket outlet No. 2 R R
(Complete with Covers)
(xi) Complete Extension box No. 2 R R
with covers (One socket
Outlet)
(xii) Complete Extension box No. 2 R R
with covers (Two socket
Qutlet)
gim DESCRIPTION UNIT | QUANTITY | RATE AMOUNT
(xiii)  PVC Gland 20 mm No. 4 R R
(xiv)  PVC Gland 25 mm No. 4 R R
c. Wires and Cables
(i) GP Wire 1,5mm? m 10 R R
(i) GP Wire 2,5mm? m 45 R R
C (iii) GP Wire 4mm? m 10 R R
(iv) 3 core surfix 1,5mm? m 10 R R
(v) 3 core surfix 2,5mm? m 10 R R
(vi) Power skirting cover m 10 R R

plate for socket outlets
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(vii)  Power skirting double m 10 R R
compartment steal power
skirting with stop ends
(viii)  Trunk 16mm x 6mm m 10 R R
(ix) Trunk 25mm x 16mm m 10 R R
(x) Trunk 25mm x 25mm m 10 R R
(x1) Extension cords
230V, 15 Amp, 2x3pin
sockets for
(a) 3m lead No. 2 R R
(b) 5m lead No. 2 R R
(c) 10m lead No. 2 R R
d. Lights and fittings
(i) 2ft Tube 18-36W No. 2 R R
(ii) 4ft Tube 36-41W No. 50 R R
(iii) 5ft Tube 58W No. 5 R R
(iv) 8ft Tube 75W No. 2 R R
v) PLOW bulb/tubes No. 4 R R
(vi) PL13W bulb/tubes No. £ R R
(vii)  PL18W bulb/tubes No. 4 R R
(viii)  2ft Light fitting (one No. 2 R R
globe/tube holder)
(ix) 2ft light fitting (two No. 2 R R
globe/tube holder)
x) 2ft light fitting (three No. 2 R R
globe/tube holder)
(xi) 2ft light fitting (four No. 2 R R
globe/tube holder)
(xii)  4ft Light fitting (one No. 4 R R
globe/tube holder)
(xiii)  4ft light fitting (two No. 4 R R
globe/tube holder)
(xiv) 41t light fitting (three No. 4 R R
globe/tube holder)
(xv) 41t light fitting (four No. 4 R R
globe/tube holder)
(xvi) 2D Bulb fittings No. 4 R R
(xvii) 2D Bulb tubes No. 4 R R
(xviii)  Starter STIII No. 10 R R
(xix)  100W Led Flood light
Water proof No. 4 R R
M | DESCRIPTION UNIT | QUANTITY | RATE AMOUNT
(xx) Day night switch
P14/LS20 blue No. 2 R R
(xxi)  Chokes —40W
(xxii)  Chokes — 65W HO' - i R
0. 2 R R
(xxiii) Chokes — 58W No 5 R R
D (xxiv) Balast—2ft 18-36W NOO 5 R R
(xxv) Balast—4ft 36-41W NO. 10 R R
(xxvi) Balast—5ft 58W Nol 2 R R
(xxvii) Balast—8ft 75W N ' 2 R R
(xxviii) 9 W ES energy saver 0.
(xxix) 14 W BC energy saver Na, 20 i R
No. 20 R R
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(xxx)
e.
(1)
(i)
(iif)
(iv)
(v)
(vi)
(vi)
f
()
(ii)
(iif)
(iv)
(v)

(vi)
(vii)

(viii)

g.
(i)

(ii)
(iii)
(iv)

15 W EJ Flash energy

saver

Circuit Breakers
10amp Circuit Breaker
2.5kA
20 amp Circuit Breaker
25kA
30 amp Circuit Breaker
25kA
40 amp Circuit Breaker
25kA
60 amp Circuit Breaker
2.5kA
20 amp Circuit Breaker 5
kA
40 amp Circuit Breaker 5
kA

Earth Leakage
60 amp Earth Leakage
2.5kA
63 amp Earth Leakage
2.5kA
80 amp Earth Leakage 3
phase
100 amp Earth Leakage 3
phase
Distribution Board
(Ready Board)
8 way Distribution Board
12 way Distribution
Board
DB blanks

Contactors
16 amp Contactor 240 V
16 amp Contactor 380 V
25 amp Contactor 240 V
25 amp Contactor 380 V

No.

No.
No.
No.
No.
No.
No.

No.

No.
No.
No.
No.
No.

No.
No.

No.

No.
No.
No.
No.

NNMNDN

A X X0V W XUV O X

A ALWXAOW O XU 4O 4O X

X000

A X0 A4 Ao 4O 4O A

X XUxLw XU X1V 4O A D

A 000
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Item

Nt DESCRIPTION UNIT QUANTITY RATE AMOUNT
E. Labour Rates
a. Electrician Hours 144 R R
b. Electrician assistant Hours 144 R R
Sub Total (Excluding VAT) R
CONTINGENCIES - ADD R 20 000.00
Sub Total (Excluding VAT) R
VALUE - ADDED TAX (VAT) @ 15% R
Total TENDERED sum (including VAT) R
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1 SECTION A: GENERAL INFORMATION
1.1 MISCELLANEOUS

Pixley ka Seme District Municipality is located at 01 Culvert Road, Industrial Site in De Aar and consist of a series of
buildings located on the premises.

2 EMPLOYERS OBJECTIVE

Pixley ka Seme District Municipality want to appoint a service provider for a period of twelve-month to supply, deliver,
installation and maintenance of electrical equipment as and when needed.

3 DESCRIPTION OF THE WORKS

The service provider will be expected to demonstrate understanding of the work through a systematic assessment
methodology, detailed task breakdown and sound safety management practices. The minimum scope of work is guided
by, but not limited to, the following:

1. Assessment of electrical installations, compiling assessment report with recommendations and cost estimates

included:
a) All applicable tests
b) Fault location
c) Cable identification
d) Cable route tracing
e) Cable jointing and terminations
f) Labelling

2. Labour cost for installation of electrical installations

4 DETAILS OF CONTRACT

The work to be carried out under this contract consists mainly of normal electrical maintenance work e.g. supply of items
and replacement thereof.

Note:

e The description of the works that follows is not necessarily complete and shall not limit the work to be
carried out under this contract.

e Due to the nature of the works the Contractor will be called upon to do maintenance work as and where
needed, in which case the Contractor shall proceed to carry out the work without delay and report the
extent of the work carried out.

e Details of the work and estimated quantities of the various types of work to be carried out under the
contract are given in Section C2 : Pricing Data.

5 STANDARD OF WORK

All maintenance and repair work will be executed in a workmanlike manner to the satisfaction of the project manager.

The project manager reserves the right to execute such repairs and replacements with his own staff or by any other
means.

The contractor will supervise his own workmen, provide his own tools, and where materials are used, this shall comply
with the current SABS / SANS specifications, except where otherwise requested by the project manager. The completed
repair work and maintenance shall comply with:

a) The Occupation Health and Safety Act of 1993 as amended and the regulations pertaining to the said
act and any SABS / SANS, BS or DIN specifications for materials and installations, which may be
applicable.

b) The SABS code of practice for wiring of premises SANS 10142-1, as amended

c) Emthanjeni Municipal Regulations, By-laws, Rules and other legal instructions.

d) Standard Specification of the Council.

In the event of failure of the contractor to maintain and/or repair any installation to the satisfaction of the project manager,
the latter reserves the right to make any arrangements necessary, or expedient in regard to the said maintenance and/or
repairs to any installation appearing in the schedule attached hereto and the contractor shall be liable to the council for
payment of any damage which the council may suffer as a result of the contractor’s default or neglect.
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6 CONSTRUCTION AND MANAGEMENT REQUIREMENTS
6.1 CONSTRUCTION PROGRAMME

The Contractor shall submit a detailed programme within 7 days after receiving an official order to do maintenance work.
The programme shall clearly show the order in which the Contractor proposes to carry out the Work, the anticipated start
and end date of activities performing the work.

The programme shall be agreed between the Employer and the Contractor prior to the implementation of the works.

If the construction programme has to be revised in terms of Clause 5.6 of the Conditions of Contract because the
Contractor is falling behind in his programme, the Contractor shall submit a revised programme of how he intends to
regain lost time to ensure completion of the Works before the Due Completion Date. Any proposals by the Contractor to
increase the tempo of work must incorporate positive steps to increase production either by the provision of more labour
and plant on the site, or by using the available labour and plant in a more efficient manner.

Failure on the part of the Contractor to submit or to work according to the programme or revised programmes shall be
sufficient reason for the Engineer to take steps as set out in sub-clause 9.2 of the conditions of contract.

6.2 COMMENCEMENT OF WORK BY OFFICIAL ORDER AND REPORTING

It will be expected from the successful service provider to start with maintenance work within 14 days after receiving an
official order.

The service provider must take note of the working hours of the district municipality. Permission is needed should the
contractor wishes to work after hours.

No work shall be commenced without the approval of project manager or the representative of the project manager.
Accounts submitted for extra work performed will not be entertained unless accompanied by a copy of such written
instruction or order.

It is required of the contractor to report to the representative of the project manager at the offices before commencing
with any work to ensure proper liaison and supervision of all work carried out.

The contractor shall not charge or alter the functioning or design of any piece of equipment or part thereof, without the
prior written consent of the project manager.

6.3 SUPERVISION

All supervision shall be carried out and facility be kept in such condition that the requirements of the occupational health
and safety act no. 85 of 1993 and regulations as amended, is satisfied in all respects. A high quality of cleanliness is
required.

Any damages which may occur as a result of poor supervision shall be to the account of the contractor. The contractor
will also be held responsible for the safety of all persons working on site.

The contractor will be responsible and answerable for any legal proceeding resulting from non-compliance by him or his
staff to act within the boundaries of the facility or such activities associated with the operation of the facility.

6.4 TRANSPORT, ACCOMMODATION AND STORAGE

The contractor shall make all arrangements for transport, accommodation of his workmen and for all the safe storage of
his tools, material and vehicles on site. Ablution facilities only will be provided.

All plant and materials stored on site must be suitably protected against deterioration through any cause whatsoever,
including damage or loss by theft or otherwise. The contractor shall remain fully responsible for all such plant and
materials. The Service Provide is responsible for the safety of the plant and operator at all times. Council will not be
responsible for any losses.

All labour and transport costs, including those in connection with the breakdowns due to negligent and /or inadequate

servicing on the part of the contractor, or faulty and defective equipment and materials etc. supplied by the contractor
shall be for the expense of the contractor.
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6.5 MATERIALS AND SPARE PARTS

The council reserves the right to either purchase materials and spare parts for use by and to supply it to the contractor or
alternatively to accept the materials and spare parts at prices submitted by the contractor as per this agreement,
whichever proves to be the most economical for the council.

6.6 MANAGEMENT OF THE ENVIRONMENT

The contractor must take the utmost care to minimize the impact of his establishment and other construction activities on
the environment.

6.7 EXISTING SERVICES

The contractor shall make himself acquainted with the position of all existing services before any excavation or other work
likely to affect the existing services is commenced.

The contractor will be held responsible for any damage to known existing services caused by or arising out of his
operations and any damage shall be made good at his own expense. Damage to unknown services shall be repaired as
soon as possible and liability shall be determined on site when such damage should occur.

6.8 QUALITY ASSURANCE (QA)

The Contractor will be responsible for the production of work that complies with the Specifications to the satisfaction of
the Employer's representative or Engineer. He/She will audit to verify that adequate independent checks and tests are
being carried out and to ensure that the Contractor's own control is sufficient to identify any possible quality problems,
which could cause a delay or failure.

The Contractor shall ensure that efficient supervisory staff, transport, instruments, equipment and tools are available to
control the quality of his own workmanship.

6.9 GUARANTEE AND INSURANCES

The contractor shall guarantee all repair work done for a period of twelve months against poor workmanship.

A contractor's liability insurance, insurance of works and third-party insurance shall be submitted to municipality within
seven days of acceptance of appointment, this insurance documents shall be kept to date for the duration of the contract
and shall be available on request.

7 FEATURES REQURING SPECIAL ATTENTION
7.1 PERSONNEL

The Contractor shall employ and provide suitable qualified supervisors and electricians to do electrical maintenance work.
Where required in terms of the contract, the Contractor shall provide key persons as listed in Annexure A to perform
specific duties. If at any time, a particular key person cannot be made available, the Contractor may engage a replacement
who is equally or better qualified to perform the stated duty, subject to the Employer's approval, which approval shall not
be unreasonably withheld.

Where the Contractor proposes to utilise a person not named in the Personnel Schedule, he shall submit the name,
relevant qualifications and experience of the proposed replacement person to the Employer for approval. Should the
Employer not object in writing within 10 days of receipt of such notification, the replacement shall be deemed to have
been approved by the Project Manager. Except in the case of replacement resulting from death or where the Employer
requests a replacement not provided for by the Contract, the Contractor shall bear all additional costs arising out of or
incidental to such replacement.

The Contractor shall take all measures necessary and shall provide accommodation, meals, materials and equipment
necessary to enable Personnel to perform their duties in an efficient manner.

It will be the Contractor’s responsibility to supervise and provide hands on support in order to ensure that work is done
according to the set specifications and programme.
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7.2 CONTRACTOR’S EQUIPMENT NEEDED

All vehicles used by the Contractor shall be roadworthy at all times and all drivers and operators shall be in possession
of valid drivers’ licences.

The contractor must provide all the tools required for the proper execution of the work at his own expenses. He will be
responsible for all tools and equipment which is required by the inspector of machinery when inspections are carried out.

The following equipment is required to be available when needed:

(a) Electrical power tools e.g. Impact/demoalition drill and generators including lighting plants

(b) General maintenance tools and accessories required for the execution of the works as specified in the
contract

(c) General electrical maintenance tools and accessories

(d) Industrial Wet Vacuum

(e) 10m Tower Scaffolding

() Ladders

(g) All consumables

(h) All safety equipment and PPE required to execute the works.

(i) All cleaning materials and lubricants will form part of this contract and will be supplied by the contractor
at his expense.

7.3 ACCESS TO PROPERTIES

The Contractor shall organize the work in such a manner as to cause the least possible inconvenience to the public and
workers of the disfrict municipality.

The Contractor may, with the approval of the Engineer, make arrangements with office occupiers to close off works areas
temporarily, provided the Contractor duly notifies the occupiers of the intended closure and duration and shall, as
punctually as possible, leave the area at the prescribed time. Where possible, the works area shall be made safe and re-
opened during no construction activities.

Barricade, shall be provided by the Contractor to suit the specific conditions. The Contractor shall also comply with all the
requirements of the Local Authority with regard to safety, signage and notices to the public.

74 SITE MAINTENANCE

During the progress of the work and upon its completion, the works area shall be kept and left in a clean and orderly
condition. The Contractor shall at all times store materials and equipment for which he is responsible in an orderly manner,
and shall keep the site free from debris and obstruction. Workers shall lunch or have tea breaks only in a designated area
with approved refuse and toilet facilities.

8 INFORMATION SUPPLIED BY EMPLOYER

Certain information contained in these contract documents, or any provided separately, is being offered in good faith.
However, in the circumstances pertaining to the type of information supplied, no guarantee can be given that all the
information is necessarily correct or representative.

The Employer accepts no liability for the correctness or otherwise of the information supplied or for any resulting damages,

whether direct or consequential, should it prove during the course of the contract that the information supplied is either
incorrect or nor not representative. Any reliance placed by the tenderer on this information shall be at his own risk.
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1 SECTION A: GENERAL INFORMATION
11 MISCELLANEOQUS

Pixley ka Seme District Municipality is located at 01 Culvert Road, Industrial Site in De Aar and consist of a series of
buildings located on the premises.

2 EMPLOYERS OBJECTIVE

Pixley ka Seme District Municipality want to appoint a service provider for a period of twelve-month to supply, deliver,
installation and maintenance of electrical equipment as and when needed.

3 DESCRIPTION OF THE WORKS

The service provider will be expected to demonstrate understanding of the work through a systematic assessment
methodology, detailed task breakdown and sound safety management practices. The minimum scope of work is guided
by, but not limited to, the following:

1. Assessment of electrical installations, compiling assessment report with recommendations and cost estimates

included:
a) All applicable tests
b) Fault location
c) Cable identification
d) Cable route tracing
e) Cable jointing and terminations
f) Labelling

2. Labour cost for installation of electrical installations

4 DETAILS OF CONTRACT

The work to be carried out under this contract consists mainly of normal electrical maintenance work e.g. supply of items
and replacement thereof.

Note:

e  The description of the works that follows is not necessarily complete and shall not limit the work to be
carried out under this contract.

¢ Due to the nature of the works the Contractor will be called upon to do maintenance work as and where
needed, in which case the Contractor shall proceed to carry out the work without delay and report the
extent of the work carried out.

o Details of the work and estimated quantities of the various types of work to be carried out under the
contract are given in Section C2 : Pricing Data.

5 STANDARD OF WORK

All maintenance and repair work will be executed in a workmanlike manner to the satisfaction of the project manager.

The project manager reserves the right to execute such repairs and replacements with his own staff or by any other
means.

The contractor will supervise his own workmen, provide his own tools, and where materials are used, this shall comply
with the current SABS / SANS specifications, except where otherwise requested by the project manager. The completed
repair work and maintenance shall comply with:

a) The Occupation Health and Safety Act of 1993 as amended and the regulations pertaining to the said
act and any SABS / SANS, BS or DIN specifications for materials and installations, which may be
applicable.

b) The SABS code of practice for wiring of premises SANS 10142-1, as amended

¢) Emthanjeni Municipal Regulations, By-laws, Rules and other legal instructions.

d) Standard Specification of the Council.

In the event of failure of the contractor to maintain and/or repair any installation to the satisfaction of the project manager,
the latter reserves the right to make any arrangements necessary, or expedient in regard to the said maintenance and/or
repairs to any installation appearing in the schedule attached hereto and the contractor shall be liable to the council for
payment of any damage which the council may suffer as a resuilt of the contractor's default or neglect.
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6 CONSTRUCTION AND MANAGEMENT REQUIREMENTS
6.1 CONSTRUCTION PROGRAMME

The Contractor shall submit a detailed programme within 7 days after receiving an official order to do maintenance work.
The programme shall clearly show the order in which the Contractor proposes to carry out the Work, the anticipated start
and end date of activities performing the work.

The programme shall be agreed between the Employer and the Contractor prior to the implementation of the works.

If the construction programme has to be revised in terms of Clause 5.6 of the Conditions of Contract because the
Contractor is falling behind in his programme, the Contractor shall submit a revised programme of how he intends to
regain lost time to ensure completion of the Works before the Due Completion Date. Any proposals by the Contractor to
increase the tempo of work must incorporate positive steps to increase production either by the provision of more labour
and plant on the site, or by using the available labour and plant in a more efficient manner.

Failure on the part of the Contractor to submit or to work according to the programme or revised programmes shall be
sufficient reason for the Engineer to take steps as set out in sub-clause 9.2 of the conditions of contract.

6.2 COMMENCEMENT OF WORK BY OFFICIAL ORDER AND REPORTING

It will be expected from the successful service provider to start with maintenance work within 14 days after receiving an
official order.

The service provider must take note of the working hours of the district municipality. Permission is needed should the
contractor wishes to work after hours.

No work shall be commenced without the approval of project manager or the representative of the project manager.
Accounts submitted for extra work performed will not be entertained unless accompanied by a copy of such written
instruction or order.

It is required of the contractor to report to the representative of the project manager at the offices before commencing
with any work to ensure proper liaison and supervision of all work carried out.

The contractor shall not charge or alter the functioning or design of any piece of equipment or part thereof, without the
prior written consent of the project manager.

6.3 SUPERVISION

All supervision shall be carried out and facility be kept in such condition that the requirements of the occupational health
and safety act no. 85 of 1993 and regulations as amended, is satisfied in all respects. A high quality of cleanliness is
required.

Any damages which may occur as a result of poor supervision shall be to the account of the contractor. The contractor
will also be held responsible for the safety of all persons working on site.

The contractor will be responsible and answerable for any legal proceeding resulting from non-compliance by him or his
staff to act within the boundaries of the facility or such activities associated with the operation of the facility.

6.4 TRANSPORT, ACCOMMODATION AND STORAGE

The contractor shall make all arrangements for transport, accommodation of his workmen and for all the safe storage of
his tools, material and vehicles on site. Ablution facilities only will be provided.

All plant and materials stored on site must be suitably protected against deterioration through any cause whatsoever,
including damage or loss by theft or otherwise. The contractor shall remain fully responsible for all such plant and
materials. The Service Provide is responsible for the safety of the plant and operator at all times. Council will not be
responsible for any losses.

All labour and transport costs, including those in connection with the breakdowns due to negligent and /or inadequate

servicing on the part of the contractor, or faulty and defective equipment and materials etc. supplied by the contractor
shall be for the expense of the contractor.
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6.5 MATERIALS AND SPARE PARTS

The council reserves the right to either purchase materials and spare parts for use by and to supply it to the contractor or
alternatively to accept the materials and spare parts at prices submitted by the contractor as per this agreement,
whichever proves to be the most economical for the council.

6.6 MANAGEMENT OF THE ENVIRONMENT

The contractor must take the utmost care to minimize the impact of his establishment and other construction activities on
the environment.

6.7 EXISTING SERVICES

The contractor shall make himself acquainted with the position of all existing services befare any excavation or other work
likely to affect the existing services is commenced.

The contractor will be held responsible for any damage to known existing services caused by or arising out of his
operations and any damage shall be made good at his own expense. Damage to unknown services shall be repaired as
soon as possible and liability shall be determined on site when such damage should oceur.

6.8 QUALITY ASSURANCE (QA)

The Contractor will be responsible for the production of work that complies with the Specifications to the satisfaction of
the Employer's representative or Engineer. He/She will audit to verify that adequate independent checks and tests are
being carried out and to ensure that the Contractor's own control is sufficient to identify any possible quality problems,
which could cause a delay or failure.

The Contractor shall ensure that efficient supervisory staff, transport, instruments, equipment and tools are available to
control the quality of his own workmanship.

6.9 GUARANTEE AND INSURANCES

The contractor shall guarantee all repair work done for a period of twelve months against poor workmanship.

A contractor’s liability insurance, insurance of works and third-party insurance shall be submitted to municipality within
seven days of acceptance of appointment, this insurance documents shall be kept to date for the duration of the contract
and shall be available on request.

7 FEATURES REQURING SPECIAL ATTENTION
7.1 PERSONNEL

The Contractor shall employ and provide suitable qualified supervisors and electricians to do electrical maintenance work.
Where required in terms of the contract, the Contractor shall provide key persons as listed in Annexure A to perform
specific duties. If at any time, a particular key person cannot be made available, the Contractor may engage a replacement
who is equally or better qualified to perform the stated duty, subject to the Employer's approval, which approval shall not
be unreasonably withheld.

Where the Contractor proposes to utilise a person not named in the Personnel Schedule, he shall submit the name,
relevant qualifications and experience of the proposed replacement person to the Employer for approval. Should the
Employer not object in writing within 10 days of receipt of such notification, the replacement shall be deemed to have
been approved by the Project Manager. Except in the case of replacement resulting from death or where the Employer
requests a replacement not provided for by the Contract, the Contractor shall bear all additional costs arising out of or
incidental to such replacement.

The Contractor shall take all measures necessary and shall provide accommodation, meals, materials and equipment
necessary to enable Personnel to perform their duties in an efficient manner.

It will be the Contractor's responsibility to supervise and provide hands on support in order to ensure that work is done
according to the set specifications and programme.
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T2 CONTRACTOR’S EQUIPMENT NEEDED

All vehicles used by the Contractor shall be roadworthy at all times and all drivers and operators shall be in possession
of valid drivers’ licences.

The contractor must provide all the tools required for the proper execution of the work at his own expenses. He will be
responsible for all tools and equipment which is required by the inspector of machinery when inspections are carried out.

The following equipment is required to be available when needed:

(a) Electrical power tools e.g. Impact/demalition drill and generators including lighting plants

(b) General maintenance tools and accessories required for the execution of the works as specified in the
contract

(c) General electrical maintenance tools and accessories

(d) Industrial Wet Vacuum

(e) 10m Tower Scaffolding

() Ladders

(g) All consumables

(h) All safety equipment and PPE required to execute the works.

(i) All cleaning materials and lubricants will form part of this contract and will be supplied by the contractor
at his expense.

7.3 ACCESS TO PROPERTIES

The Contractor shall organize the work in such a manner as to cause the least possible inconvenience to the public and
workers of the district municipality.

The Contractor may, with the approval of the Engineer, make arrangements with office occupiers to close off works areas
temporarily, provided the Contractor duly notifies the occupiers of the intended closure and duration and shall, as
punctually as possible, leave the area at the prescribed time. Where possible, the works area shall be made safe and re-
opened during no construction activities.

Barricade, shall be provided by the Contractor to suit the specific conditions. The Contractor shall also comply with all the
requirements of the Local Authority with regard to safety, signage and notices to the public.

7.4 SITE MAINTENANCE

During the progress of the work and upon its completion, the works area shall be kept and left in a clean and orderly
condition. The Contractor shall at all times store materials and equipment for which he is responsible in an orderly manner,
and shall keep the site free from debris and obstruction. Workers shall lunch or have tea breaks only in a designated area
with approved refuse and toilet facilities.

8 INFORMATION SUPPLIED BY EMPLOYER

Certain information contained in these contract documents, or any provided separately, is being offered in good faith.
However, in the circumstances pertaining to the type of information supplied, no guarantee can be given that all the
information is necessarily correct or representative.

The Employer accepts no liability for the correctness or otherwise of the information supplied or for any resuiting damages,

whether direct or consequential, should it prove during the course of the contract that the information supplied is either
incorrect or nor not representative. Any reliance placed by the tenderer on this information shall be at his own risk.
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9.1

SECTION B: PROJECT SPECIFICATIONS
SECTION B1: STANDARD AMENDMENTS

Notes to tenderer

9.2
9.2.1

9.2.2

9.3

A

The General Conditions of Contract applicable to this contract are the “General Conditions of Contract for
Construction works — 3 Edition 2015, issued by the South African Institution of Civil Engineering and the
necessary amendments to the Standard Specifications have been made and included in the Project
Specifications contained in this document.

SECTION B2: PROJECT SPECIFICATIONS, VARIATIONS AND ADDITIONS THERETO
ASSESSMENT REPORT

The report should be submitted in writing and duly signed off. It must be emailed to the project manager with a
copy to registry.

The report should contain at least the following information:
« Date of request;
« General description of the problem as reported,
» Date of assessment;
+ Methodology used in locating the fault;
» Description of fault;
« Possible causes thereof;
» Recommended repairs - ltems to be replaced/serviced;
« Financial Implication;
» Time frame for repair (including delivery period of materials need).

Repair work and ordering of materials can only commence after receiving confirmation from the project manager.

SUPPLY AND DELIVERY OF ELECTRICAL ITEMS:

« Supply and delivery of electrical materials as and when needed.

« Theitems shall only be ordered when receiving an official order from the district municipality for the relevant
items.

PAYMENT ITEMS

ASSESSMENT OF ELECTRICAL INSTALLATIONS

a) Assessment of electrical installations.

The unit of measurement is the hours needed to perform the assessment and the rate should include all labour and
material cost for traveling, conducting the applicable tests needed to locate the fault, identifying cables, route tracing,
cable jointing and terminations as well as labeling thereof.

B.

COMPILING ASSESSMENT REPORT

a)  The unit of measurement is the number of reports compiled during the twelve months contract period. The
rate should include all labour and material cost in producing the report.

SUPPLY OF ELECTRICAL ITEMS

a—g  Supply of Electrical ltems, Plugs and Switches, Wires and Cables, Lights and Fittings, Circuit
Breakers, Earth Leakage and Contactors

The unit of measurement is indicated for each item to be supplied and delivered to Pixley ka Seme District
Municipality as and when needed. The rate shall include all cost associated with the packaging, handling,
transport and delivery thereof. Installation costs will be paid under item D, Labour Rates. The items shall only
be ordered when receiving an official order from the district municipality.
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LABOUR RATES

These rates will be applicable as and when the service of such a person(s) is needed which may be necessary
for the maintenance and installation of the above items. Labour rates asked for in the price schedule shall make
provision for associated costs for supervision, transport and shall include all insurance, allowances, holiday
allowances, incentive bonuses, profit, insurance and guarantee cost, overheads, etc. Time sheets, signed by
project manager, shall accompany all claims from the contractor for payment for this item.

CONTINGENCY

Where contingencies are provided in the Pricing Schedule, payment for the work done under such items will be
made in accordance with Clause 6.6 of the General Conditions of Contract, 2015 The Employer reserves the
right, during the execution of the works, to adjust the stated amounts upwards or downwards according to the
work actually done under the item, or the item may be omitted altogether, without affecting the validity of the
Contract.
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10 SECTION C : OCCUPATIONAL HEALTH AND SAFETY

THE CLIENT’S PRE-CONSTRUCTION HEALTH AND SAFETY SPECIFICATION
10.1 INTRODUCTION AND BACKGROUND

10.1.1 BACKGROUND

The Construction Regulations to the Occupational Health and Safety Act (Act 85 of 1993) which were promulgated in
January 2014 place the onus on the Employer (defined as the Client in terms of the Construction Regulations) to prepare
a pre-construction health & safety (H&S) specification, highlighting all risks not successfully eliminated during design.

10.1.2 PURPOSE OF THE PRE-CONSTRUCTION HEALTH AND SAFETY (H&S) SPECIFICATION

The purpose of the pre-construction H&S specification is to assist with the achievement of compliance with the OHS Act,
and in particular with the Construction Regulations, so as to reduce incidents and injuries on the project. The pre-
construction specification enables Tenderers to make adequate financial provisions in their tenders to cover the H&S
requirements of the project and thereafter, for the Contractor and its sub-contractors to use as the basis for the preparation
of the construction phase H&S plan.

The pre-construction specification sets out the basic requirements to be met by the Contractor and all sub-contractors so
that the H&S of all persons potentially at risk may receive a priority at least equal to the other facets of the project such
as the standard of workmanship, costs, programme, environment, etc.

10.1.3 STATUS OF THE PRE-CONSTRUCTION HEALTH AND SAFETY SPECIFICATION

The Client's H&S specification will form an integral part of the contract, and Tenderers are required to use it during the
tender phase for pricing the preparation a project-specific construction phase H&S plan prior to commencing any work
and for pricing the costs of ensuring compliance thereto during the entire construction phase. Tenderers shall forward a
copy of the H&S specification to all other persons or organisations who may be preparing to submit prices to the Tenderer
during their bidding phase so that they can also price for preparing their own H&S plans relating to their individual
operations and for complying with the H&S requirements during the construction phase.

Notwithstanding the fact that the Client's pre-tender H&S specification does not identify all of the H&S risks that may be
encountered on the project, Tenderers are required to take cognisance of all potential H&S risks that may be evident from
the tender documents namely the conditions of contract, tender drawings, technical specifications and schedules of
quantities, and to make the requisite provisions in their tenders for dealing with all of them.

10.2 HEALTH AND SAFETY SPECIFICATION
10.2.1 SCOPE

This health and safety (H&S) specification is the Client's H&S specification prepared in accordance with Clause 5 of the
Construction Regulations. It covers the requirements for eliminating and mitigating incidents and injuries during the
construction phase of the project. The specification addresses legal compliance, hazard identification and risk
assessment, risk control, and promoting a health and safety culture amongst those working on the project. The
specification also makes provision for the protection of those persons other than employees of the Principal Contractor
and Contractors.

10.2.2 INTERPRETATIONS
10.2.2.1 Application

This specification is a compliance document drawn up in terms of South African legislation and will therefore be binding
on the Contractor. It must be read in conjunction with all of the other contract documentation and also with all the relevant
statutory documents. This specification is not intended to over-ride, or in any way to amend, the statutory/regulatory
documents and, in the event of there being any conflict, the legislation will take precedence.

Definitions

The definitions as listed in the Occupational Health & Safety Act 85/1993 and Construction Regulations (January 2014)
shall apply to this H&S specification. More specifically, where used in this H&S specification, “Principal Contractor” means
the Contractor, "Contractor” means sub-contractors to the Principal Contractor, and “Client’ means the Employer or
his/her duly appointed Agent.
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10.2.3 MINIMUM ADMINISTRATIVE REQUIREMENTS
10.2.3.1 Assignment of the CEOs’ Responsibility For Health and Safety on Site

In terms of Section 16 of the Act, the CEQ's of the Client, the Engineer, the Principal Contractor and all other Contractors
shall make the requisite assignments of their responsibilities in writing prior to commencement of work on site. It is noted
that, in a large organisation, the CEQ may decide to assign his responsibilities to a line manager who may in turn assign
his responsibilities to another line manager and so on. Annex B to this specification comprises forms which may be used
for these assignments. Copies of the completed forms shall be attached to the H&S plan.

10.2.3.2 Appointment of the Construction Supervisor

The Principal Contractor's CEQ (or his duly assigned employee) shall appoint (in writing) a full time competent person to
supervise the construction work. One or more competent persons may also be appointed (in writing) to assist the
appointed construction supervisor should the Principal Contractor deem it necessary or desirable. The Principal
Contractor's and the Contractors' competent persons for the various roles shall fulfil the criteria as defined the
Construction Regulations. Copies of these appointments, together with proof of competence of the individuals concerned,
shall be attached to the H&S plan. Proof of competencies shall take cognisance of the definition of a "competent person”
as set out in the Construction Regulations and may comprise CV's and written motivations/recommendations by the
persons’ direct report.

10.2.3.3 Compensation of Occupational Injuries and Diseases Act 130 of 1993 (COIDA)

The Principal Contractor shall, prior to commencing work on site, submit a letter of good standing with its Compensation
Insurer to the Client and to the Engineer as proof of registration. All other Contractors shall submit their proof of registration
to the Principal Contractor before they commence work on site. Copies of these documents shall be attached to the H&S
plan.

10.2.3.4 Occupational Health and Safety Policy

The Principal Contractor and all other Contractors shall submit to the Client and to the Engineer, a copy of their
organisation’s H&S Policy signed by their Chief Executive Officer. Each policy must include a description of the
organisation and state the H&S objectives and how they will be achieved and implemented by the organisation. Copies
of these policies shall be attached to the H&S plan.

10.2.3.5 Health and Safety Organogram

The Principal Contractor shall submit an organogram, outlining the H&S site management structure including those of all
other Contractors. In cases where appointments have not been made, the organogram shall reflect the intended positions,
and the names shall be filled in as and when the appointments are made. The organogram shall be updated whenever
there are any changes in the site management structure and/or personnel. A copy shall be attached to the H&S plan.

10.2.3.6 Health and Safety Representative(s)

The Principal Contractor and all other Contractors shall, after due consultation with the parties concerned, ensure that an
H&S Representative is appointed in writing as soon as there are 20 persons employed on a site. Additional H&S
Representatives are required once the workforce exceeds 50 persons. Annex C may be used for this purpose and copies
of the appointments are to be attached to the H&S plan. Each H&S Representative(s) is to be trained to carry out their
respective functions and must carry out regular inspections, keep records, and report all findings to the responsible person
forthwith, and also at the next H&S meeting. Copies of these documents are to be kept in the Project H&S File.

10.2.3.7 Health and Safety Committees

Provided that two or more Safety Representatives have been designated, the Principal Contractor shall ensure that one
or more Safety Committees are established and that H&S committee meetings are held at least monthly and that minutes
are kept on record. Meetings must be convened and chaired by the Principal Contractor's Construction Supervisor. All of
the Principal Contractor's and other Contractors’ responsible persons and H&S Representatives shall attend the monthly
H&S meetings. Contractors shall also have their own internal H&S committees as required in terms of the OHS Act and
copies of their agendas and minutes of their meetings shall be forwarded to the Principal Contractor on a monthly basis.
Copies of all H&S committees’ agendas and minutes are to be kept in the Project H&S File.

10.2.3.8 Health & Safety Audits, Monitoring and Reporting
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The Client shall conduct monthly H&S audits of the construction work operations including a full audit of physical site
activities as well as an audit of the administration of H&S. The Principal Contractor is obligated to conduct similar audits
on all Contractors that they have appointed. Detailed reports of the audit findings shall be reported on at all levels of
project management meetings/forums. Copies of all audit reports shall be kept in the Project H&S File.

10.2.3.9 Emergency Procedures

The Principal Contractor shall prepare a detailed emergency procedure prior to commencement of work on site and it
shall be included in, and form part of, the H&S plan. The procedure shall be updated whenever changes occur and it shall
detail the emergency response plans. The emergency procedures shall not be limited to, but shall include, the following
key elements:
List of key competent personnel on site;

e Details of the nearest emergency services, including their physical addresses and phone numbers;

e Actions or steps to be taken in the event of each specific type of emergency;

e Information on hazardous materials/situations that may be encountered on site.

Emergency procedures shall include, but shall not be limited fo, fire, spills, accidents to employees, use of hazardous
substances, bomb threats, major incidents/accidents.

A contact list of all service providers (Fire Department, Ambulance, Police, Medical and Hospital, etc) must be maintained
and be readily available to site personnel at all times that there are persons on site i.e. it must not be located in an area
which may be inaccessible outside of normal working hours.

The Principal Contractor shall advise the Client and the Engineer in writing forthwith, and thereafter at the project and
H&S meetings, of any emergencies that occurred, together with a record of the action taken. Copies of all reports on
emergencies shall be kept in the Project H&S File.

10.2.3.10 Accident/ Incident Reporting and Investigation

Each Injury that occurs is to be categorised into first aid, medical, disabling, or fatal and must be reported on the prescribed
form (refer Annex D). The Principal Contractor must document in its construction phase H&S plan how it will handle each
of these categories of injury. When reporting injuries to the Client, these aforementioned categories shall be used. All
injuries shall be investigated by the Principal Contractor, with a report being forwarded to the Client forthwith. All
Contractors have to report on the four categories of injuries to the Principal Contractor at least monthly. The Principal
Contractor must report all injuries to the Client in the form of a detailed injury report at least monthly and copies of these
reports shall be kept in the Project H&S File.

10.2.3.11 General Record Keeping

The Principal Contractor and all Contractors shall keep and maintain H&S records to demonstrate compliance with this
specification, the approved H&S plan, the OHS Act, and the Regulations. The Principal Contractor shall ensure that all
records of incidents/accidents, training, inspections, audits, etc. are kept in the Project H&S File stored in a suitable place
on site. The Principal Contractor must ensure that every Contractor opens its own H&S file, maintains the file, makes it
available to the Principal Contractor and other authorised persons on request and sends copies of the relevant
documentation to the Principal Contractor.

The Principal Contractor shall maintain an up to date register of each Contractor engaged in construction work on site
giving the Contractors’ name and the Responsible Persons’ contact details and the number of employees on site. As
these details may be subject to frequent change, the register must be updated at least weekly. The register is to be
available for inspection.

10.2.3.12 Project H&S File

The Principal Contractor shall prepare, and update on at least a monthly basis, a properly indexed H&S file for the project.
This file will evolve during the construction phase and is to be handed over to the Client on completion of the construction
work on site. The Project H&S File shall contain:
e« The names and addresses and contact details of the Principal Contractor
o The names and addresses of all other Contractors that worked on the project, copies of their agreements
with the Principal Contractor and the type of work that each one is carrying/has carried out.
e The original and all subsequent versions/revisions of the H&S plan and the Annexures and Appendices
thereto.
o  Allinformation specifically called for in the OHS Act and the Construction Regulations and this specification
and any other pertinent information relating to H&S on the project that is considered relevant.
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e The geo-science report, design loadings of the structure(s) and methods and sequence of construction
issued to the Principal Contractor by the Engineer and/or the Client.

s The safe work procedures developed by the Principal Contractor and all other Contractors.

Details of any special or unusual materials forming part of the completed works.

e Al relevant information concerning the completed works. This information shall comprise the record/"as
built’ drawings prepared by the Engineer, copies of which will be issued to the Principal Contractor for
inclusion in the File, and the operating and maintenance instructions and all relevant information relating to
any unusual or special features of the completed works that could affect H&S of the end users. When
compiling this data, consideration must be given to all information that may be relevant to possible future
alterations and/or demolition of all or part of the works.

10.2.4 HEALTH AND SAFETY INDUCTION, TRAINING AND EQUIPMENT
10.2.4.1 H&S Induction, Awareness and Competency Induction of Site Personnel

The Principal Contractor shall ensure that all site personnel, including those of all other Contractors, undergo risk-specific
H&S induction training before starting work. A record of attendance at every induction session shall be kept in the Project
H&S File. A suitable venue must be made available by the Principal Contractor to accommodate this training.

Awareness of Site Personnel

The Principal Contractor shall ensure that periodic ‘toolbox talks' take place on site. These talks should deal with risks
relevant to the construction work at hand. All Contractors shall conduct ‘toolbox’ talks at least once per week with their
own employees. A record of attendance at each ‘toolbox talk’ shall be kept in the Project H&S File.

Competency of Site Personnel

All competent persons shall have the knowledge, experience, training, and qualifications specific to the work they have
been appointed to supervise, control and/or carry out. This will have to be assessed on a regular basis by, for example,
periodic H&S audits, progress meetings, etc. The Principal Contractor will be responsible for ensuring that only competent
Contractors are appointed to carry out construction work.

Public and Site Visitor Health & Safety
Both the Client and the Principal Contractor have a duty in terms of the OHS Act to do all that is reasonably practicable
to prevent members of the public and site visitors from being adversely affected by the construction activities.

The Principal Contractor shall ensure that every person working on or visiting the site, as well as the public in general,
shall be made aware of the dangers likely to arise from site activities, including the precautions to be taken to avoid or
minimise those dangers. Appropriate H&S notices and signs shall be posted up, but this shall not be the only measure
taken.

Site visitors must be briefed on the hazards and risks they may be exposed to and what measures are in place or should
be taken to control these hazards and risks. A record of these inductions/briefings shall be kept in the Project H&S File .

10.2.4.2 First Aid Boxes and First Aid Training

The Principal Contractor and all other Contractors shall appoint First Aider(s) in writing. All Contractors with more than 10
employees shall have a trained, certified First Aider on site at all times. The appointed First Aider(s) are to be sent for
accredited first aid training. Copies of the valid First Aid certificates for each First Aider are to be kept in the Project H&S
File. The Principal Contractor shall provide an on-site First Aid Station with First Aid facilities, including first aid boxes
adequately stocked at all times. All Contractors with more than 5 employees shall supply their own first aid box(es).

10.2.4.3 Occupational Health and Hygiene

Exposure of workers to occupational health hazards and risks is very common in any work environment, especially in
construction. Occupational exposure is a major problem and the Principal Contractor must ensure that proper health and
hygiene measures are putin place to prevent exposure by any person to hazards such as inhalation, ingestion, absorption,
and noise induction. Some of the more common occupational hazards to be considered are cement dust, sun exposure,
and noise. In addition, the ergonomic issues relating to repetitive and/or strenuous body and limb movements, must be
considered and ameliorated wherever possible. Stress due to tight project schedules has been shown to adversely affect
construction workers and this shall be taken into account when planning and managing work schedules. The preventative
and/or the amelioration measures shall be addressed in the H&S plan by way of safe work procedures which are to be
followed.
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10.2.4.4 Alcohol and other Drugs

Alcohol and drug/other substance abuse has been shown to be a problem in the construction industry. No alcohol or other
drugs will be allowed on site. No person may be under the influence of alcohol or any other drugs while on the construction
site. Any person on prescription drugs must inform his/her superior, who shall in turn report this to the Principal Contractor
forthwith. Any person suffering from any illness/condition that may have a negative effect on his/her safety performance
must report this to his/her superior, who shall in turn report this to the Principal Contractor forthwith. Any person suspected
of being under the influence of alcohol or other drugs must be sent off site immediately, to report back the next day for a
preliminary inquiry. A full disciplinary procedure must be followed by the employer concerned and details of the disciplinary
action taken must be forwarded to the Principal Contractor for his records.

10.2.4.5 Personal Protective Equipment (PPE) and Clothing

The Principal Contractor shall ensure that all workers are issued with, and wear, hard hats, safe footwear and overalls
and specific PPE wherever such equipment is identified in the SWP's as being necessary for particular tasks. The
Principal Contractor and all other Contractors shall make provision for, and keep adequate quantities of, SABS approved
PPE on site at all imes. The Principal Contractor shall clearly outline in the H&S plan the procedures to be taken when
PPE or clothing is lost, stolen worn out, or damaged. This procedure applies to all Contractors, as they are all Employers
in their own right.

Safety equipment shall be used where applicable (e.g. safety, goggles, boots, harness, etc.) The Contractor, at his/her
own expense shall provide such equipment, for his/her employees. The Contractor shall apply the necessary discipline
and control to ensure compliance by his workers. All Contractors must ensure that his/her employees are familiar with
the existing emergency procedures and must co-operate in any drills or exercises, which might be held.

The Contractor shall maintain good housekeeping standards in the area where he is working for the duration of the
contract. At no time must the Contractor interfere with, or put at risk, the functionality of any fire prevention system. Care
must also be taken so as to prevent fire hazards. The Contractor is required to issue all staff with standard uniforms. This
shall as a minimum include: safety shoes, overalls (clearly marked with Contractor's company logo) and numbered
reflective jackets.

10.2.4.6 Fire Extinguishers and Fire Fighting Equipment

The Principal Contractor and all other relevant Contractors shall provide adequate, regularly serviced firefighting
equipment located at strategic points on site, specific to the classes of fire likely to occur. The appropriate notices and
signs must be posted up as required.

Emergency / fire equipment and extinguishers shall not be obstructed at any time. No person shall perform an unsafe /
unhygienic act or operation whilst on Company premises.

10.2.4.7 Occupational Health and Safety (OHS) Signage

The Contractor shall provide adequate on-site H&S signage including, but not limited to, no unauthorised entry’, ‘report
to site office’, ‘site office’, ‘beware of overhead work’, ‘hard hat area’.

Signage shall be posted up at all entrances to site as well as on site in strategic locations e.g. access routes, stairways,
entrances to structures and buildings, scaffolding, and other potential risk areas/operations.

10.2.5 PRELIMINARY HAZARD IDENTIFICATION AND RISK ASSESSMENT AND PROGRESS HAZARD
IDENTIFICATION AND RISK ASSESSMENT

The Principal Contractor and all other Contractors shall cause a hazard identification to be performed by a competent
person(s) before commencement of their respective construction work, and the assessed risks shall be documented in
the construction phase H&S plan to be submitted for discussion with, and subsequent approval by, the Client. The risk
assessments must include:
o Alist of all hazards identified as well as potentially hazardous tasks to be carried out;
e A documented risk assessment based on the list of hazards and tasks;
o A set of safe working procedures (method statements) to eliminate, reduce and/or control the risks
assessed;
° Details of the PPE and clothing to be worn;
e A monitoring and review procedure of the risk assessments to be carried outon a monthly basis, whenever
variation orders are issued or changes made, and whenever the risks change.
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The Principal Contractor shall ensure that all other Contractors are informed, instructed and trained, by a competent
person regarding all hazards, risks, and the related safe work procedures before any work commences and thereafter at
regular intervals if the risks change and/or if new risks are identified.

The Principal Contractor shall be responsible for ensuring that all persons who could be negatively affected by its
operations are informed and trained according to the hazards and risks and are conversant with the safe work procedures,
control measures, and other related rules such as the ‘tool box talk’ strategy that is to be implemented.

The Principal Contractor shall immediately notify all other Contractors as well as the Client of any hazardous or potentially
hazardous situations that may arise during performance of construction activities.

The Principal Contractor shall keep records as per Clause 9 of the Hazardous Chemical Substances Regulations.

All of the above are to be documented in the H&S plan.

10.2.6 PERMITS

Permits may be required for certain activities and these are not limited to but may include the following:
o Use of Explosives and Blasting

Work for which a fall prevention plan is required

Removal of asbestos materials.

Disposal of (old type) fire detectors with radioactive elements.

Decanting/handling of Ammonia.

e o o @

If and where applicable, the Employer will issue to the Principal Contractor, permits and log books (which log books shall
thereafter be kept up to date by the Principal Contractor), for the following installations:

° Boilers

° MV switchgear and chambers/rooms

e MV switchgear outdoor yards

e Lifts

All of the above are to be documented in the H&S plan.

10.2.7 SPECIFIC PROJECT REQUIREMENTS
10.2.7.1 Construction Vehicles and Mobile Plant

The Principal Contractor shall ensure that all persons in its employ, all Contractors, and all those that are visiting the site
are aware and comply with the site speed restriction(s). Separate vehicle and pedestrian access routes shall be provided,
maintained, controlled, and enforced.

The Principal Contractor and all relevant Contractors shall inspect and keep records of inspections of the construction
plant used on site. Only authorised/competent persons are to use machinery under proper supervision.

The Principal Contractor shall ensure that all hired plant and machinery used on site is safe for use.

The Principal Contractor shall ensure that operators hired with machinery are competent and that certificates are kept on
site in the health & safety file. All relevant Contractors must ensure the same.

10.2.7.2 Warning signs

The Principal Contractor shall erect and maintain the necessary signs, notices and barricades at
strategic points on the boundaries to inform people of the dangers of the construction site.

10.2.7.3 Construction Welfare Facilities

The Principal Contractor shall supply hand washing facilities, soap, toilet paper, and hand drying material. Waste bins
must be strategically placed and emptied regularly. Safe, clean storage areas must be provided for workers to store
personal belongings and personal protective equipment. Workers shall not be exposed to hazardous
materials/substances while eating.
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10.2.7.4 General Machinery

The Principal Contractor and relevant Contractors shall ensure compliance with the Driven Machinery Regulations, which
include inspecting machinery regularly, appointing a competent person to inspect and ensure maintenance, issuing PPE
or clothing, and training those who use machinery.

10.2.7.5 Transport of Workers

The Principal Contractor and other Contractors shall not:
o Transport persons together with goods or tools unless there is an appropriate area or section to store them;
s  Transport persons in a non-enclosed vehicle, e.g. truck; there must be a proper canopy (properly covering
the back and top) with suitable sitting area. Workers shall not be permitted to stand or sit at the edge of the
transporting vehicle.
o Transport workers in bakkies unless they are closed/covered and have the correct number of seats for the
passengers.

10.3 FINANCIAL PROVISION FOR HEALTH AND SAFETY

Tenderers (including those sub-contractors and/or suppliers who are preparing prices/quotations for submission to the
main Tenderer) must ensure that they make adequate financial provision in their tenders for full compliance with the OHS
Act, the Regulations thereto and this H&S specification. Financial provision shall therefore be made by each Tenderer
for, inter alia, the following:

e  Carrying out and documenting risk assessments of all work to be carried out under the contract.
Preparation of safe work procedures for all work to be carried out under the contract.
Preparation of an H&S plan, discussing it with the Client, and then amending it as agreed.
Preparation for and conducting “toolbox talks" with relevant employees.
Induction and training as and where required.
Preparation of a Project H&S File.
Regular updating of all of the foregoing.
Provision of PPE and protective clothing for employees
Complying with all H&S requirements for the duration of the contract.

To enable the Client to be appraised of the allowances that Tenderers have made for H&S in their tenders, so
that he/she can fulfil histher obligations in terms of the Construction Regulations, the following H&S items have
been included in the Schedules of Quantities and must be individually priced:

° Fixed Charge Item for the preparation of risk assessments, safe work procedures, the project H&S File, the
H&S plan, the provision of PPE and protective clothing, and any other H&S matters that the contractor
deems necessary.

° Fixed Charge Item for completing and checking the Project H&S File and handing over to the Client on
completion of the works.

e  Time Related Item for updating and amending the risk assessments, safe work procedures, the project
H&S File, the H&S plan, the provision of PPE and protective clothing and any other H&S matters that the
contractor deems necessary.

o Time Related Item for full compliance with all H&S matters during the construction of the works under the
contract.

Failure by a Tenderer to submit realistic prices for the scheduled H&S items may prejudice his tender.

10.4 GUIDELINES FOR THE PREPARATION OF A TYPICAL H&S PLAN

The following information is purely a guideline and is presented in order to give an indication as to what could be included
in an H&S plan for a typical project. This information does not form part of the H&S specification for this particular project
as itis just a basic outline and it must be adapted and expanded to suit the actual structure of the contractor's organisation
and also the specific nature of the project.

10.4.1 INTRODUCTION
e Give any background information believed to be relevant to H&S on the project.
e Give a brief description of the contents of the H&S plan.

104.2 SAFETY OBJECTIVES FOR THE PROJECT

o Listall goals in terms of safety that should be achieved on this project. Examples could be:
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Training of employees in respect of safety and creation of accountability.
Creation of a working environment with high safety awareness.
Avoidance of all accidents.

Compliance with all legal requirements.

OO0 CO0

10.4.3 ADMINISTRATION

o Some examples of the administration tasks to be performed in terms of the H&S plan could be:
o Notification of the Department of Labour of work to be done once the letter of acceptance has
been received and before commencement of construction.
Assignment of H&S responsibilities by the CEOs.
Appointment of the construction supervisor for the project.
Appointment of a safety officer(s) and safety committee(s).
Compilation of a list of all emergency telephone numbers.
Keeping of records of site safety statistics.
Maintenance of an up-to-date project H&S file in which all H&S records are kept.
Carrying out of monthly safety audits.
Compilation of the Project H&S File and what will be in it and when and why it will be updated.

00 O0OQ0CO0OO0CO0O0

1044 RISK ASSESSMENTS

List the various types of work activities to be carried out and set up risk assessment forms for each of these. The outcome
from the risk assessment forms must be a set of safe working procedures to ensure safety and protection of health from
the hazards identified. This planned set of safe working procedures will then form the basis of staff and visitors’ H&S
training.

Some standard risk assessment forms and safe work procedures for various construction activities have been developed
by SAFCEC and SAFCEC members have access to them from their web site. Additional forms will need to be drawn up
for activities not covered by the standard forms.

Details of these risk assessments and all safe work procedures must be attached as Appendices to the H&S plan, however
a list of all risk assessments must be given in this section of the H&S plan.

10.4.5 TRAINING

Induction Training (General and job-specific)

«  All employees who will work on the site, including sub-contractors’ employees, and all visitors to site
must undergo H&S induction training and must sign for it and must carry proof that they have received
this training.

s Details of job-specific induction training to be carried out.

o Detail aspects in the plan in terms of general, as well as for job-specific training that will be given and
how the training will be done.

e On-going Training

e Give details of any additional training (if any) that will be given to employees.

Some guidelines for “toolbox talks” covering various construction activities have been developed by SAFCEC and
SAFCEC members have access to them from their web site. Additional procedures will need to be drawn up for activities
not covered by the guidelines.

104.6 HOUSEKEEPING ON SITE

State what steps will be taken to minimise H&S risks on site through good housekeeping practice, such as:

o  Lighting.

e  \Ventilation.

° Stacking and storage practices.

o Management of waste products and the removal thereof.
° General tidiness of site.

10.4.7 PERSONAL PROTECTIVE EQUIPMENT AND CLOTHING

State what will be issued to, and worn by site staff, for example:
o Hard hats
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Steel toe safety shoes
Overalls

Gloves

Eye protection

10.4.8 FIRST AID

State that a first aid box/es will be adequately stocked in terms of the OHSA requirements. State that an adequately
trained (in first aid skills) member of staff in terms will be on site at all times. Describe details of first aid training that will
be given (if any).

10.4.9 SAFETY AUDITS/ EVALUATIONS

State how monthly safety audits / evaluations will be done and by whom. State that the H&S plan will be a "living"
document in that it will be improved and updated as when changes occur and as the project progresses.

10.4.10 SAFE WORK PROCEDURES

List all safe work procedures and attach copies of them as Appendices.

10.4.11  PROJECT H&S FILE

Provide a list of contents.
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14 April 2021

To whom it may concern
(053) 807 8215

Dear Madam/Sir

SUBJECT: CONFIRMATION OF BANKING DETAILS

PIXLEY KA SEME DISTRICT MUNICIPALITY
ACCOUNT NUMBER: 041718046

We hereby confirm that we hold the above-mentioned account in our books. The details are as follows:

Account name: PIXLEY KA SEME DISTRICT MUNICIPALITY
Account no: 041718046

Branch name: Kimberley

Branch code: 050002

Type of account: BUSINESS CURRENT Account

Should you have any queries, please do not hesitate to contact the writer.

Yours Sincerely,

Gail Ruiters

Account Executive: Public Sector
Kimberley Business Centre
Northern Cape

Standard Bank 1stFloor cnr Bultfontein & Lennox Street Kimberley 8301 / PO Box 626 Kimberley 8300 South Africa
The Standard Bank of South Africa Limited (Reg Na. 1962/0007 38/08) Authorised financial services and registered credit provider (NCRCP15)

Directors: TS Geabashe (Chairman) SK Tshabalala® (Chiel Executive) RMW Dunne#
BJ Kruger* Adv. KD Moroka Dr. ML Oduor-Otieno## AC Parker ANA Peterside CON### SP Ridley” MJD Ruck PD Sullivan#### BS Tshabalala EM Woods

Campany Secretary: Z Stephen 0101/2016

Executive Director.  #British #HiKenyan ##ANigerian #### Australian

/ Standard Bank Moving Forward™ /



